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DOCUMENT 00 11 16
NOTICE TO BIDDERS
Notice is hereby given that the governing board (*Board”) of the Corning Union

Elementary School District ("District”) will receive, by electronic submission bids for
the following project, Bid No. 260331, Bid Package (“Project” or “Contract”):

Maywood Fire Alarm Replacement
2. The Project consists of:

Replacing the existing fire alarm for the Silent Knight System

To bid on this Project, the Bidder is required to possess one or more of the following
State of California contractors’ license(s):

C-10

The Bidder's license(s) must remain active and in good standing throughout the term
of the Contract.

4, To bid on this Project, the Bidder is required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

5. Contract Documents will be available on or after March 31, 2026 for review via email
facilities@cuesd.net, and may be downloaded from the District’s website,
https://www.corningelementary.org/District/Departments/Business-Services/Bids-RF
Ps-RFQs/index.html.

6. The District will only receive bids submitted electronically. Bids will be received until
2:00 p.m., May 6, 2026 only at the following email address facilities@cuesd.net,
after which time the bids will be opened and publicly read aloud via video
conference. A link to the video conference will be provided by Addendum. Any bid
that is submitted after this time shall be nonresponsive and returned to the bidder.
Each bidder is solely responsible for timely submission of its bid; the District is not
responsible for any technological issues in a bidder’s ability to timely submit its bid or
portion thereof. Any claim by a bidder of error in its bid must be made in compliance
with section 5100 et seq. of the Public Contract Code. Prior to publicly reading aloud
bids at the video conference, the District reserves the right to verify the genuineness
of any bid security.

7. All bids shall be on the form provided by the District. Each bid must conform and be
responsive to all pertinent Contract Documents, including, but not limited to, the
Instructions to Bidders.

8. A bid bond by an admitted surety insurer on the form provided by the District a
cashier's check or a certified check, drawn to the order of the Corning Union
Elementary School District, in the amount of ten percent (10%) of the total bid price,
shall accompany the Bid Form and Proposal, as a guarantee that the Bidder will,
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10.

11.

12.

13.

14.

15.

16.

within seven (7) calendar days after the date of the Notice of Award, enter into a
contract with the District for the performance of the services as stipulated in the bid.

A mandatory pre-bid conference and site visit will be held on April 13, 2026, at
3:00 p.m. at Maywood Davinci Middle School. All participants are required to
sign in front of the Administration Building, located at, 1666 Marguerite Avenue,
Corning, CA 96021. The site visit is expected to take approximately one hour.
Failure to attend or tardiness will render bid ineligible.

The successful Bidder shall be required to furnish a 100% Performance Bond and a
100% Payment Bond if it is awarded the Contract for the Work.

The successful Bidder and its subcontractors shall comply with sections 2449,
2449.1, 2449.2 of Title 13 of the California Code of Regulations, including by
providing Certificate(s) of Reported Compliance for In-Use Off-Road Diesel-Fueled
Fleets for the fleet selected for the contract and their listed subcontractors, if
applicable, with its executed Contract.

The successful Bidder may substitute securities for any monies withheld by the
District to ensure performance under the Contract, in accordance with the provisions
of section 22300 of the Public Contract Code.

The successful Bidder will be required to certify that it either meets the Disabled
Veteran Business Enterprise ("DVBE") goal of three percent (3%) participation or
made a good faith effort to solicit DVBE participation in this Contract if it is awarded
the Contract for the Work.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all Work performed pursuant to this Contract not less than the general prevailing rate
of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to section 1770 et seq. of
the California Labor Code. Prevailing wage rates are also available from the District
or on the Internet at: <http://www.dir.ca.gov>.

This Project is subject to labor compliance monitoring and enforcement by the
Department of Industrial Relations pursuant to Labor Code section 1771.4 and
subject to the requirements of Title 8 of the California Code of Regulations. The
successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1,
Articles 1-5 of the Labor Code.

The District’s Board has found and determined that the following item(s) shall be
used on this Project based on the purpose(s) indicated. (Public Contract Code
section 3400(c).) A particular material, product, thing, or service is designated by
specific brand or trade name for the following purpose(s):

(1) In order to match other products in use on a particular public
improvement either completed or in the course of completion: Silent
Knight Fire Alarm System.

CORNING UNION ELEMENTARY SCHOOL NOTICE TO BIDDERS
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17. The District shall award the Contract, if it awards it at all, to the lowest responsive

responsible bidder based on:

A. The base bid amount only.

The Board reserves the right to reject any and all bids and/or waive any irregularity in any
bid received. If the District awards the Contract, the security of unsuccessful bidder(s) shall
be returned within sixty (60) days from the time the award is made. Unless otherwise

required by law, no bidder may withdraw its bid for ninety (90) days after the date of the
bid opening.

END OF DOCUMENT
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DOCUMENT 00 21 13

INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents,
forms, and information required for consideration of a bid.

Corning Union Elementary School District (“District”) will evaluate information submitted by
the apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be
rejected at the sole discretion of District.

1. Bids are requested for a general construction contract, or work described in general,
for the following project (“Project” or “Contract”):

Maywood Fire Alarm Replacement

2. A Bidder and its subcontractors must possess the appropriate State of California
contractors’ license and must maintain the license throughout the duration of the
project. Bidders must also be registered as a public works contractor with the
Department of Industrial Relations pursuant to the Labor Code. Bids submitted by a
contractor who is not properly licensed or registered shall be deemed nonresponsive
and will not be considered.

3. District will receive bids submitted electronically from bidders as stipulated in the
Notice to Bidders.

a. Email subject line must include the name of the Bidder, name of the Project,
the Project Number and/or bid number, and time of bid opening.

b. Bids must be electronically submitted to the following email address
facilities@cuesd.net, by date and time shown in the Notice to Bidders.

C. Each bidder is solely responsible for timely submission of its bid; the District
is not responsible for any technological issues affecting a bidder’s ability to
timely submit its bid or portion thereof.

d. Bid emails must attach all documents as required herein.

4, Bidders are advised that on the date that bids are opened, the District Offices will not
be open to bidders or their representatives.

5. Bids will be opened at or after the time indicated for receipt of bids. Bids will be
opened and publicly read aloud via video conference. A link to the video conference
will be provided by Addendum. Prior to publicly reading aloud bids at the video
conference, the District reserves the right to verify the genuineness of any bid
security.

6. Bidders must submit bids on the documents titled Bid Form and Proposal and must
submit all other required District forms. Bids not submitted on the District's required
forms shall be deemed nonresponsive and shall not be considered. Additional sheets
required to fully respond to requested information are permissible.

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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10.

11.

12.

Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders
shall not submit to the District a re-formatted, re-typed, altered, modified, or
otherwise recreated version of the Bid Form and Proposal or other District-provided
document.

Bids shall be clearly written and without erasure or deletions. District reserves the
right to reject any bid containing erasures, deletions, or illegible contents.

Bidders must supply all information required by each Bid Document. Bids must be
full and complete. District reserves the right in its sole discretion to reject any bid as
nonresponsive as a result of any error or omission in the bid. Bidders must complete
and submit all of the following documents with the Bid Form and Proposal:

a. Photocopy of Bid Bond on the District's form, or other security.
b. Designated Subcontractors List.

C. Site Visit Certification, if a site visit was required.

d. Non-Collusion Declaration.

e. Russia Sanctions Compliance Certification.

f. Off-Road Diesel-Fueled Fleet Certification.

Bidders must submit with their bids a legible photocopy of (i) a cashier's check or (ii)
a certified check payable to District, or (iii) a bid bond by an admitted surety insurer
of not less than ten percent (10%) of amount of Base Bid, plus all additive alternates
(“Bid Bond"”). If Bidder chooses to provide a Bid Bond as security, Bidder must use
the required form of corporate surety provided by District. The Surety on Bidder’s
Bid Bond must be an insurer admitted in the State of California and authorized to
issue surety bonds in the State of California. Bidder must deposit the original of the
bid bond, cashier’s check, or certified check in the mail on the same day as the bid
opening. Bids submitted without necessary bid security will be deemed
nonresponsive and will not be considered.

If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract
and submit required bonds, insurance certificates, and all other required documents,
within SEVEN (7) calendar days after the date of the Notice of Award, District may
deposit Bid Bond, cashier's check, or certified check for collection, and proceeds
thereof may be retained by District as liquidated damages for failure of Bidder to
enter into Contract, in the sole discretion of District. It is agreed that calculation of
damages District may suffer as a result of Bidder's failure to enter into the Contract
would be extremely difficult and impractical to determine and that the amount of the
Bidder’s required bid security shall be the agreed and conclusively presumed amount
of damages.

Bidders must submit with the bid the Designated Subcontractors List for those
subcontractors who will perform any portion of Work, including labor, rendering of
service, or specially fabricating and installing a portion of the Work or improvement
according to detailed drawings contained in the plans and specifications, in excess of
one half of one percent (0.5%) of total bid. Failure to submit this list when required

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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13.

14.

15.

16.

17.

by law shall result in bid being deemed nonresponsive and the bid will not be
considered.

All of the listed subcontractors are required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

a. An inadvertent error in listing the California contractor license number on the
Designated Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct contractor’s
license number is submitted to the District within 24 hours after the bid
opening and the corrected number corresponds with the submitted name and
location for that subcontractor.

b. An inadvertent error listing an unregistered subcontractor shall not be
grounds for filing a bid protest or grounds for considering the bid
nonresponsive provided that any of the following apply:

i. The subcontractor is registered prior to the bid opening.

ii. The subcontractor is registered and has paid the penalty registration
fee within 24 hours after the bid opening.

iii. The subcontractor is replaced by another registered subcontractor
pursuant to Public Contract Code section 4107.

If a mandatory pre-bid conference and site visit (“Site Visit”) is required as
referenced in the Notice to Bidders, then Bidders must submit the Site Visit
Certification with their Bid. District will transmit to all prospective Bidders of record
such Addenda as District in its discretion considers necessary in response to
questions arising at the Site Visit. Oral statements shall not be relied upon and will
not be binding or legally effective. Addenda issued by the District as a result of the
Site Visit, if any, shall constitute the sole and exclusive record and statement of the
results of the Site Visit.

Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be
considered.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all work performed pursuant to the Contract not less than the general prevailing rate
of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to sections 1770 et seq. of
the California Labor Code. Copies of the general prevailing rates of per diem wages
for each craft, classification, or type of worker needed to execute the Contract, as
determined by Director of the Department of Industrial Relations, are available upon
request at the District’s principal office. Prevailing wage rates are also available on
the internet at http://www.dir.ca.gov.

The policy limits, known exclusions, and the length of time the policy is intended to
remain in effect provided by the OCIP are described in the OCIP Manual. The District

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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will require all bidders at a minimum to have no serious and willful violations of Labor
Code section 6300 et seq., have a workers’ compensation experience modification
factor of 1.00 or less, and have an injury prevention program instituted pursuant to
Labor Code sections 3201.5 or 6401.7 .

18. Section 17076.11 of the Education Code requires school districts using funds
allocated pursuant to the State of California School Facility Program for the
construction and/or modernization of school building(s) to have a participation goal
for disabled veteran business enterprises ("DVBE") of at least three percent (3%) per
year of the overall dollar amount expended on projects that receive state funding or
demonstrate its good faith effort to solicit DVBE participation in this Contract. In
order to meet this requirement by demonstrating a good faith effort, Bidder must
advertise for DVBE-certified subcontractors and suppliers before submitting its Bid.
For any project that is at least partially state-funded, the lowest responsive
responsible Bidder awarded the Contract must submit certification of compliance with
the procedures for implementation of DVBE contracting goals with its signed
Agreement. DVBE Certification form is attached.

19. Submission of bid signifies careful examination of Contract Documents and complete
understanding of the nature, extent, and location of Work to be performed. Bidders
must complete the tasks listed below as a condition to bidding, and submission of a
bid shall constitute the Bidder's express representation to District that Bidder has
fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and
understood the nature and extent of the Contract Documents, Work, Site,
locality, actual conditions, as-built conditions, and all local conditions and
federal, state and local laws, and regulations that in any manner may affect
cost, progress, performance, or furnishing of Work or that relate to any
aspect of the means, methods, techniques, sequences, or procedures of
construction to be employed by Bidder and safety precautions and programs
incident thereto;

b. Bidder has conducted or obtained and has understood all examinations,
investigations, explorations, tests, reports, and studies that pertain to the
subsurface conditions, as-built conditions, underground facilities, and all other
physical conditions at or contiguous to the Site or otherwise that may affect
the cost, progress, performance, or furnishing of Work, as Bidder considers
necessary for the performance or furnishing of Work at the Contract Sum,
within the Contract Time, and in accordance with the other terms and
conditions of Contract Documents, including specifically the provisions of the
General Conditions; and no additional examinations, investigations,
explorations, tests, reports, studies, or similar information or data are or will
be required by Bidder for such purposes;

C. Bidder has correlated its knowledge and the results of all such observations,
examinations, investigations, explorations, tests, reports, and studies with the
terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors,
ambiguities, or discrepancies that it has discovered in or among the Contract

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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Documents and the actual conditions, and the written resolution(s) thereof by
the District is/are acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts
bearing upon any possible interest, direct or indirect, that Bidder believes any
representative of the District or other officer or employee of the District
presently has or will have in this Contract or in the performance thereof or in
any portion of the profits thereof;

f. Bidder must, prior to bidding, perform the work, investigations, research, and
analysis required by this document and that Bidder represented in its Bid
Form and Proposal and the Agreement that it performed prior to bidding.
Contractor under this Contract is charged with all information and knowledge
that a reasonable bidder would ascertain from having performed this required
work, investigation, research, and analysis. Bid prices must include entire
cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to
underground conditions, as-built conditions, or other conditions or
obstructions, indicated in the Contract Documents, e.g., on Drawings or in
Specifications, has been obtained with reasonable care, and has been
recorded in good faith. However, District only warrants, and Bidder may only
rely, on the accuracy of limited types of information.

i As to above-ground conditions or as-built conditions shown or
indicated in the Contract Documents, there is no warranty, express or
implied, or any representation express or implied, that such
information is correctly shown or indicated. This information is
verifiable by independent investigation and Bidder is required to make
such verification as a condition to bidding. In submitting its Bid,
Bidder shall rely on the results of its own independent investigation.
In submitting its Bid, Bidder shall not rely on District-supplied
information regarding above-ground conditions or as-built conditions.

ii. As to any subsurface condition shown or indicated in the Contract
Documents, Bidder may rely only upon the general accuracy of actual
reported depths, actual reported character of materials, actual
reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. District is not responsible for the
completeness of such information for bidding or construction; nor is
District responsible in any way for any conclusions or opinions that the
Bidder has drawn from such information; nor is the District responsible
for subsurface conditions that are not specifically shown (for example,
District is not responsible for soil conditions in areas contiguous to
areas where a subsurface condition is shown).

h. Conditions Shown in Reports and Drawings Supplied for Informational
Purposes: Reference is made to the document entitled Geotechnical Data, and
the document entitled Existing Conditions, for identification of:

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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20.

21,

i. Subsurface Conditions: Those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that have been
utilized by Architect in preparing the Contract Documents; and

ii. Physical Conditions: Those drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site that has been utilized by Architect in preparing the Contract
Documents.

iii. These reports and drawings are not Contract Documents and, except
for any “technical” data regarding subsurface conditions specifically
identified in Geotechnical Data and Existing Conditions, and
underground facilities data, Bidder may not in any manner rely on the
information in these reports and drawings. Subject to the foregoing,
Bidder must make its own independent investigation of all conditions
affecting the Work and must not rely on information provided by
District.

Bids shall be based on products and systems specified in Contract Documents or
listed by name in Addenda. Whenever in the Specifications any materials, process,
or article is indicated or specified by grade, patent, or proprietary name, or by name
of manufacturer, that Specification shall be deemed to be followed by the words “or
equal.” Bidder may, unless otherwise stated, offer any material, process, or article
that shall be substantially equal or better in every respect to that so indicated or
specified. The District is not responsible and/or liable in any way for a Contractor’s
damages and/or claims related, in any way, to that Contractor’s basing its bid on any
requested substitution that the District has not approved in advance and in writing.
Contractors and materials suppliers who submit requests for substitutions prior to
the award of the Contract must do so in writing and in compliance with Public
Contract Code section 3400. All requests must comply with the following:

a. District must receive any notice of request for substitution of a specified item
a minimum of TEN (10) calendar days prior to bid opening. The Successful
Bidder will not be allowed to substitute specified items unless properly
noticed.

b. Within 35 days after the date of the Notice of Award, the Successful Bidder
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or system
and impact on Project, including, without limitation, the requirements
specified in the Special Conditions and the Specifications. Insufficient
information shall be grounds for rejection of substitution.

C. Approved substitutions, if any, shall be listed in Addenda. District reserves
the right not to act upon submittals of substitutions until after bid opening.

d. Substitutions may be requested after Contract has been awarded only if
indicated in and in accordance with requirements specified in the Special
Conditions and the Specifications.

Bidders may examine any available “as-built” drawings of previous work by giving
District reasonable advance notice. District will not be responsible for accuracy of
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22.

23.

24,

25.

26.

27.

28.

29.

“as-built” drawings. The document entitled Existing Conditions applies to all supplied
“as-built” drawings.

All questions about the meaning or intent of the Contract Documents are to be
directed via email to the District to facilities@cuesd.net. Interpretations or
clarifications considered necessary by the District in response to such questions will
be issued in writing by Addenda and emailed, faxed, mailed, or delivered to all
parties recorded by the District as having received the Contract Documents or posted
on the District’s website. Questions received less than SEVEN (7) calendar days
prior to the date for opening bids may not be answered. Only questions answered by
formal written Addenda will be binding. Oral and other interpretations or
clarifications will be without legal effect.

Addenda may also be issued to modify other parts of the Contract Documents as
deemed advisable by the District.

Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by
number or its Bid shall be considered non-responsive. Each Addendum shall be part
of the Contract Documents. A complete listing of Addenda may be secured from the
District.

This Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction that
may, at the District's option and under terms established in the Contract and
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on the criteria as indicated in the Notice to Bidders. In the
event two or more responsible bidders submit identical bids, the District shall select
the Bidder to whom to award the Contract by lot.

Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of figures or numerals.

Bidders in contention for contract awards shall be required to attend a Post-Bid
interview, which will be set within three (3) calendar days following bid opening. A
duly authorized representative of the apparent low bidder is required to attend the
Post Bid Interview, in person. The apparent low bidder’s authorized
representative(s) must have (1) knowledge of how the bid submitted was prepared,
(2) the person responsible for supervising performance of the Work, and (3) the
authority to bind the apparent low bidder. Failure to attend the Post Bid Interview as
scheduled will be considered just cause for the District to reject the Bid as
nonresponsive.

Any bid protest by any Bidder regarding any other bid must be submitted in writing
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid
opening.

a. Only a Bidder who has actually submitted a bid, and who could be awarded
the Contract if the bid protest is upheld, is eligible to submit a bid protest.
Subcontractors are not eligible to submit bid protests. A Bidder may not rely
on the bid protest submitted by another Bidder.
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b. A bid protest must contain a complete statement of any and all bases for the
protest and all supporting documentation. Materials submitted after the bid
protest deadline will not be considered.

C. The protest must refer to the specific portions of all documents that form the
basis for the protest.

i. Without limitation to any other basis for protest, an inadvertent error
in listing the California contractor’s license humber on the Designated
Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct
contractor’s license number is submitted to the District within 24 hours
after the bid opening and the corrected number corresponds with the
submitted name and location for that subcontractor.

ii. Without limitation to any other basis for protest, an inadvertent error
listing an unregistered subcontractor shall not be grounds for filing a
bid protest or grounds for considering the bid nonresponsive provided
that any of the following apply:

1. The subcontractor is registered prior to the bid opening.

2. The subcontractor is registered and has paid the penalty
registration fee within 24 hours after the bid opening.

3. The subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

d. The protest must include the name, address and telephone number of the
person representing the protesting party.

e. The party filing the protest must concurrently transmit a copy of the protest
and any attached documentation to all other parties with a direct financial
interest that may be adversely affected by the outcome of the protest. Such
parties shall include all other bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of
the protest.

f. The procedure and time limits set forth in this paragraph are mandatory and
are each bidder’s sole and exclusive remedy in the event of bid protest.
Failure to comply with these procedures shall constitute a waiver of any right
to further pursue the bid protest, including filing a Government Code Claim or
legal proceedings.

30. The Bidder to whom Contract is awarded shall execute and submit the following
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of
the Notice of Award. Failure to properly and timely submit these documents entitles
District to reject the bid as nonresponsive.

a. Agreement: To be executed by successful Bidder. District may require
Contractor to submit up to three (3) copies, each bearing an original

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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31.

signature. A facsimile or electronic signature shall be deemed to be the
equivalent of the actual original signature

Escrow of Bid Documentation: This must include all required documentation.
See the document titled Escrow Bid Documentation for more information.

Performance Bond (100%): On the form provided in the Contract Documents
and fully executed as indicated on the form.

Payment Bond (Contractor's Labor and Material Bond) (100%): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

Insurance Certificates and Endorsements as required.

Workers’ Compensation Certification.

Prevailing Wage and Related Labor Requirements Certification.

Off-Road Diesel-Fueled Fleet Certification.

Disabled Veteran Business Enterprise Participation Certification.

Drug-Free Workplace Certification.

Tobacco-Free Environment Certification.

Drug and Alcohol-Free Schools Certification.

Workplace Violence Prevention Plan Certification.

Hazardous Materials Certification.

Lead-Based Materials Certification.

Criminal Background Investigation/Fingerprinting Certification.

DIR Registration Verification: Must include Department of Industrial Relations
(DIR) registration number of each subcontractor for all tiers.

Time for Completion: District may issue a Notice to Proceed within NINETY (90)
days from the date of the Notice of Award. Once Contractor has received the Notice
to Proceed, Contractor shall complete the Work within the period of time indicated in
the Contract Documents.

In the event that the District desires to postpone issuing the Notice to
Proceed beyond this 90-day period, it is expressly understood that with
reasonable notice to the Contractor, the District may postpone issuing the
Notice to Proceed.

It is further expressly understood by Contractor that Contractor shall not be
entitled to any claim of additional compensation as a result of the

Corning Union Elementary School District INSTRUCTIONS TO BIDDERS
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32.

33.

34.

postponement of the issuance of the Notice to Proceed beyond a 90-day
period. If the Contractor believes that a postponement of issuance of the
Notice to Proceed will cause a hardship to the Contractor, the Contractor may
terminate the Contract. Contractor’s termination due to a postponement
beyond this 90-day period shall be by written notice to District within TEN
(10) calendar days after receipt by Contractor of District's notice of
postponement.

C. It is further understood by the Contractor that in the event that Contractor
terminates the Contract as a result of postponement by the District, the
District shall only be obligated to pay Contractor for the Work that Contractor
had performed at the time of notification of postponement and which the
District had in writing authorized Contractor to perform prior to issuing a
Notice to Proceed.

d. Should the Contractor terminate the Contract as a result of a notice of
postponement, District shall have the authority to award the Contract to the
next lowest responsive responsible bidder.

District reserves the right to reject any or all bids, including without limitation the
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not
be in the best interest of the District to make an award to that bidder, whether
because the bid is not responsive or the bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent standard or criteria established by District.
District also reserves the right to waive any inconsequential deviations or
irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one
having nominal prices for some work items and/or enhanced prices for other work
items.

It is the policy of the District that no qualified person shall be excluded from
participating in, be denied the benefits of, or otherwise be subjected to discrimination
in any consideration leading to the award of contract, based on race, religious creed,
color, national origin, ancestry, physical disability, mental disability, reproductive
health decisionmaking, medical condition, genetic information, marital status, sex,
gender, gender identity, gender expression, age, sexual orientation, or veteran or
military status. The Successful Bidder and its subcontractors shall comply with
applicable federal and state laws, including, but not limited to the California Fair
Employment and Housing Act, beginning with Government Code section 12900, and
Labor Code section 1735.

Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems
necessary to assist in the evaluation of any bid and to establish the responsibility,
including, without limitation, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers, and other persons and organizations to perform and
furnish the Work in accordance with the Contract Documents to District's satisfaction
within the prescribed time.

END OF DOCUMENT
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DOCUMENT 00 41 13
BID FORM AND PROPOSAL
To: Governing Board of the Corning Union Elementary School District (“District” or
“Owner”)

From:
(Proper Name of Bidder)

The undersigned declares that Bidder has read and understands the Contract Documents,
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and
agrees and proposes to furnish all necessary labor, materials, and equipment to perform and
furnish all work in accordance with the terms and conditions of the Contract Documents,
including, without limitation, the Drawings and Specifications of Bid No. , for
the following project known as:

(“Project” or “Contract”) and will accept in full payment for that Work the following total
lump sum amount, all taxes included:

dollars $

BASE BID

Bidder acknowledges and agrees that the Base Bid accounts for any and all
Allowance(s), Total Cost for Unit Prices.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Additional Detail Regarding Calculation of Base Bid

The undersigned has reviewed the Work outlined in the Contract Documents and fully
understands the scope of Work required in this Proposal, understands the
construction and project management function(s) is described in the Contract
Documents, and that each Bidder who is awarded a contract shall be in fact a prime
contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract with
the District in accordance with the intent of the Contract Documents.

2. The undersigned has notified the District in writing of any discrepancies or omissions
or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents and has contacted the Construction Manager before bid date to verify the
issuance of any clarifying Addenda.

3. The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all work within the time
specified in the Contract Documents.

4, The liquidated damages clause of the General Conditions and Agreement is hereby
acknowledged.

5. It is understood that the District reserves the right to reject this bid and that the bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

6. The following documents are attached hereto:

e Photocopy of Bid Bond on the District's form or other security
e Designated Subcontractors List
e Site Visit Certification
e Non-Collusion Declaration
e Off-Road Diesel-Fueled Fleet Certification
e Russia Sanctions Compliance Certification
7. Receipt and acceptance of the following Addenda is hereby acknowledged:
No. , Dated No. , Dated
No. , Dated No. , Dated
No. , Dated No. , Dated
8. Bidder acknowledges that the license required for performance of the Work is a
license.
Corning Union Elementary School District BID FORM AND PROPOSAL
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10.

11.

12.

13.

14.

15.

Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony
with all other elements of labor employed or to be employed on the Work.

Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements of
the Department of Industrial Relations.

Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to
comply with all local, state or federal labor laws or regulations during the Project,
including payment of prevailing wage, and that Bidder will comply with the provisions
of Labor Code section 2810(d) if awarded the Contract.

Bidder represents that it is competent, knowledgeable, and has special skills with
respect to the nature, extent, and inherent conditions of the Work to be performed.
Bidder further acknowledges that there are certain peculiar and inherent conditions
existent in the construction of the Work that may create, during the Work, unusual or
peculiar unsafe conditions hazardous to persons and property.

Bidder expressly acknowledges that it is aware of such peculiar risks and that it has
the skill and experience to foresee and to adopt protective measures to adequately
and safely perform the Work with respect to such hazards.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies
set forth in the California False Claim Act. It may also be considered fraud and the
Contractor may be subject to criminal prosecution.

The undersigned Bidder certifies that it is, at the time of bidding, and shall be
throughout the period of the Contract, licensed by the State of California to do the
type of work required under the terms of the Contract Documents and registered as
a public works contractor with the Department of Industrial Relations. Bidder further
certifies that it is regularly engaged in the general class and type of work called for in
the Contract Documents.

[SIGNATURE ON FOLLOWING PAGE]
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Bidder hereby certifies to the District that all representations, certifications, and statements
made by Bidder, as set forth in this bid form, are true and correct and are made under
penalty of perjury.

Dated this day of 20

Name of Bidder:

Type of Organization:

Signature:

Print Name:

Title:

Address of Bidder:

Taxpayer Identification No. of Bidder:

Telephone Number:

Fax Number:

E-mail: Web Page:

Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

Public Works Contractor Registration No.:

END OF DOCUMENT
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DOCUMENT 00 43 13
BID BOND
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this
form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, , as Principal (“Principal”),

and , as
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of
the State of California and authorized to do business as a surety in the State of California,
are held and firmly bound unto the Corning Union Elementary School District (“District”) of
Alameda County, State of California, as Obligee, in an amount equal to ten percent (10%)
of the Base Bid plus alternates, for the payment of which sum well and truly to be made,
we, and each of us, bind ourselves, our heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a
bid to the District for all Work specifically described in the accompanying bid for the
following project: Maywood Fire Alarm(“Project” or “Contract”).

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner
required under the Contract Documents, after the prescribed forms are presented to
Principal for signature, enters into a written contract, in the prescribed form in accordance
with the bid, and files two bonds, one guaranteeing faithful performance and the other
guaranteeing payment for labor and materials as required by law, and meets all other
conditions to the Contract between the Principal and the Obligee becoming effective, or if
the Principal shall fully reimburse and save harmless the Obligee from any damage
sustained by the Obligee through failure of the Principal to enter into the written contract
and to file the required performance and labor and material bonds, and to meet all other
conditions to the Contract between the Principal and the Obligee becoming effective, then
this obligation shall be null and void; otherwise, it shall be and remain in full force and
effect. The full payment of the sum stated above shall be due immediately if Principal fails
to execute the Contract within seven (7) days of the date of the District's Notice of Award to
Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or the call for bids, or to the work to be
performed thereunder, or the specifications accompanying the same, shall in any way affect
its obligation under this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or the call for bids, or
to the work, or to the specifications.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable
attorneys' fee to be fixed by the Court.

Corning Union Elementary School District BID BOND
DOCUMENT 00 43 13-1



If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within
sixty (60) days from the time the award is made. Unless otherwise required by law, no
bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety
above named, on the day of , 20 .

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of Surety
Bidder must attach Power of Attorney and Certificate of Authority for Surety and a
Notarial Acknowledgment for all Surety's signatures. The California Department of
Insurance must authorize the Surety to be an admitted Surety Insurer.

END OF DOCUMENT
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DOCUMENT 00 43 36

DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

PROJECT:_MAYWOOD FIRE ALARM REPLACEMENT

Bidder acknowledges and agrees that it must clearly set forth below the name, location and
California contractor license number of each subcontractor who will perform work or labor or
render service to the Bidder in or about the construction of the Work or who will specially
fabricate and install a portion of the Work according to detailed drawings contained in the
plans and specifications in an amount in excess of one-half of one percent (0.5%) of
Bidder’s total Base Bid and the kind of Work that each will perform. Vendors or suppliers of
materials only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must
perform that portion itself or be subjected to penalty under applicable law. In case more
than one subcontractor is named for the same kind of Work, state the portion of the kind of
Work that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list
subcontractors that will perform Work in an amount in excess of one half of one percent
(0.5%) of Bidder’s total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Corning Union Elementary School District DESIGNATED SUBCONTRACTORS LIST
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Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

DIR Registration #:

Portion of Work:

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
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DOCUMENT 00 45 01

SITE VISIT CERTIFICATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF SITE VISIT WAS MANDATORY

PROJECT: Maywood Fire Alarm Replacement

Check option that applies:

I certify that I visited the Site of the proposed Work, received the attached
pages of information, and became fully acquainted with the conditions relating to
construction and labor. I fully understand the facilities, difficulties, and restrictions
attending the execution of the Work under contract.

I certify that (Bidder's representative) visited the Site
of the proposed Work, received the attached pages of information, and became fully
acquainted with the conditions relating to construction and labor. The Bidder's
representative fully understood the facilities, difficulties, and restrictions attending the
execution of the Work under contract.

Bidder fully indemnifies the Corning Union Elementary School District , its Architect, its
Engineers, its Construction Manager, and all of their respective officers, agents, employees,
and consultants from any damage, or omissions, related to conditions that could have been
identified during my visit and/or the Bidder's representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the foregoing
is true and correct.

Date:

Proper Name of Bidder:

Signature:

Print Name:

Title:

Corning Union Elementary School District SITE VISIT CERTIFICATION
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ATTACHMENTS:

1.
2.
3.
END OF DOCUMENT
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DOCUMENT 00 45 19

NON-COLLUSION DECLARATION
(Public Contract Code Section 7106)

The undersigned declares:

I am the of , the party making the foregoing bid.
[Title] [Name of Firm]
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding.
The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder. All statements contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on ,

[Date]

at , .

[City] [State]
Date:
Proper Name of Bidder:
Signature:
Print Name:
Title:

END OF DOCUMENT
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DOCUMENT 00 45 19.02

OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and

(“Contractor” or “Bidder”) (“Contract” or “Project”).

Title 13 CCR sections 2449, 2449.1, and 2449.2, in compliance with Government Code
sections 11346.2, subdivision (a)(3), and 11346.8, subdivision (c), applies to construction
contractors who own or operate within California any vehicles with a diesel-fueled or
alternative diesel fueled off-road compression-ignition engine with maximum power (max
hp) of 25 horsepower (hp) or greater provided that the vehicle cannot be registered and
driven safely on-road or was not designed to be driven on-road, even if it has been modified
so that it can be driven safely on-road.

Section 2449(i), in relevant part, provides:

(1)

(2)

(3)

(4)

For a project involving the use of vehicles subject to this regulation, the prime
contractor must obtain copies of the valid Certificate of Reported Compliance
with the Regulation for In-Use Off-Road Diesel-Fueled Fleets for the fleet
selected for the contract and their listed subcontractors, if applicable, prior to
entering into a new or renewed contract with that fleet.

No prime contractor or public works awarding body, as applicable, shall enter
into a contract with a fleet for which it does not have a valid Certificate of
Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet.

The Certificates of Reported Compliance received by the prime contractor for
a project must be retained for three (3) years after that project’s completion.
Upon request by California Air Resources Board (“"CARB"), these records must
be provided to CARB within five (5) business days of the request.

Situations in which prime contractors or public works awarding bodies, as
applicable, are contracting for projects that are considered emergency
operations, as defined in section 2449(c)(18), are exempt from the
requirements in section 2449(i)(1)-(3), but must still retain records verifying
vehicles subject to the regulation that are operating on the emergency
operations project are actually being operated on the project for emergency
operations only. These records must include a description of the emergency,
the address or a description of the specific location of the emergency, the
dates on which the emergency operations were performed, and an attestation
by the fleet that the vehicles are operated on the project for emergency
operations only.

Section 2449(j), in relevant part, also states:

(1) Between March 1 and June 1 of each year, a prime contractor must collect
new valid Certificates of Reported Compliance for the current compliance year,
Corning Union Elementary School District OFF-ROAD DIESEL-FUELED FLEET
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as defined in section 2449(n), from all fleets that have an ongoing contract
with the prime contractor as of March 1 of that year. Prime contractors must
not write contracts to evade this requirement.

(2) Prime contractors shall only allow fleets with valid Certificates of Reported
Compliance on the prime contractor’s job sites.

(3) If the prime contractor discovers that any fleet intending to operate vehicles
subject to this regulation for the prime contractor does not have a valid
Certificate of Reported Compliance, as defined in section 2449(n), or if the
prime contractor observes any noncompliant vehicles subject to the regulation
on the prime contractor’s job site, then the prime contractor must report
specified information regarding the fleet to CARB within five (5) business days
of such discovery.

(4) Upon request by CARB, the prime contractor must immediately disclose to
CARB the name and contact information of each responsible party for all
vehicles subject to this regulation operating at the job site or for the prime
contractor.

(5) The prime contractor shall prominently display signage for any project where
vehicles subject to this regulation will operate for eight (8) calendar days or
more. The signhage must be posted by the eighth calendar day from which the
first vehicle operates. The signage will be in lettering larger than size 14-point
type and displayed in a conspicuous place where notices to employees are
customarily posted at the job site or where there is employee foot traffic. If
one of the above locations is also viewable by the public, it should be posted
at that location. The signage must include specified information regarding
idling regulations for In-Use Off-Road Diesel-Fueled Fleets with directions on
how to report observed noncompliance of the provided regulations to CARB.

(6)

I am aware of the provisions of Title 13 CCR sections 2449, 2449.1, and 2449.2, which
apply to every contractor who owns or operates off-road diesel fleet vehicles in California,
and I will comply with such provisions, including providing Certificate(s) of Reported
Compliance for In-Use Off-Road Diesel-Fueled Fleets for the fleet selected for the contract
and their listed subcontractors, if applicable, with its bid.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

Bidder must attach valid Certificate(s) Reported Compliance with the Regulation
for In-Use Off-Road Diesel-Fueled Fleets provided by CARB for the fleet selected
for the contract and their listed subcontractors, if applicable, to this form.

Corning Union Elementary School District OFF-ROAD DIESEL-FUELED FLEET
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END OF DOCUMENT

Corning Union Elementary School District OFF-ROAD DIESEL-FUELED FLEET
CERTIFICATION
DOCUMENT 00 45 19.02-3



DOCUMENT 00 45 19.03
RUSSIA SANCTIONS COMPLIANCE CERTIFICATION
PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and
(“Contractor” or “Bidder”)

On March 4, 2022, the Governor of California issued Executive Order N-6-22, regarding U.S.
economic sanctions against Russia and Russian entities and individuals. As verification of its
compliance with the Executive Order N-6-22, as well as applicable federal and state law,
Contractor hereby certifies the following with respect to all economic sanctions imposed by
the U.S. government in response to Russia’s actions in Ukraine, as well as any sanctions
imposed under state law (collectively, “economic sanctions”):

1. Contractor is not the target of economic sanctions.

2. Contractor is in compliance with all economic sanctions.

O (Check if applicable - Bid is $5 million or more) Pursuant to Executive Order N-6-22, if

the Contract(s) value is/are $5 million or more, then Contractor hereby agrees to
formally report to the District regarding:

A. Contractor’s compliance with the relevant economic sanctions.

B. Steps Contractor has taken in response to Russia’s actions in Ukraine, including, but
not limited to, desisting from making new investments in, or engaging in financial
transactions with, Russian entities, not transferring technology to Russia or Russian
entities, and directly providing support to the government and people of Ukraine.

Contractor acknowledges and accepts that failure to complete one of the reporting
requirements described above, or determination by the District, at its sole discretion, that
Contractor is a target of relevant economic sanctions or is conducting prohibited
transactions with sanctioned individuals or entities, may be grounds for termination of the
Contract.

Certification:

I, the authorized representative for
certify that I am duly authorized to execute this certification, and the Contractor |dent|f|ed
below has conducted a good faith review of existing contracts. I further certify and attest
that the Contractor is not a target of economic sanctions, and that the Contractor is in
compliance with the economic sanctions imposed by the U.S. government in response to
Russia’s actions in Ukraine, as well as any requirements related to the Russian sanctions
imposed by Executive Order N-6-22 and under state law, if any.

Date:

Proper Name of Contractor:

Signature:

Print Name:
CORNING UNION ELEMENTARY SCHOOL RUSSIA SANCTIONS COMPLIANCE
DISTRICT CERTIFICATION
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Title:

END OF DOCUMENT
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DOCUMENT 00 45 26

WORKERS' COMPENSATION CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union
Elementary School District ("District”) and

(“Contractor” or “Bidder”) (“Contract” or “Project”).
Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more
insurers duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every
employer to be insured against liability for workers' compensation or to undertake
self-insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the Work of this Contract.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be
signed and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT

CORNING UNION ELEMENTARY SCHOOL WORKERS' COMPENSATION CERTIFICATION
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DOCUMENT 00 45 46.01
PREVAILING WAGE AND
RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union
Elementary School District (“District”) and

(“Contractor” or “Bidder”) (“Contract” or “Project”).

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project including, without limitation, labor compliance monitoring and enforcement by
the Department of Industrial Relations.

Date:

Proper Name of Contractor:

Signhature:
Print Name:
Title:
END OF DOCUMENT
Corning Union Elementary School District PREVAILING WAGE CERTIFICATION
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DOCUMENT 00 45 46.02

DISABLED VETERAN BUSINESS
ENTERPRISE PARTICIPATION CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union
Elementary School District (“District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

GENERAL INSTRUCTIONS

Section 17076.11 of the Education Code requires school districts using, or planning to use,
funds allocated pursuant to the State of California School Facility Program (“Program”) for
the construction and/or modernization of school buildings to have a participation goal for
disabled veteran business enterprises ("DVBE") of at least three percent (3%) per year of
the overall dollar amount expended each year by the school district on projects that receive
state funding. Therefore, the lowest responsive responsible Bidder awarded the Contract
must submit this document to the District with its executed Agreement, identifying the steps
contractor took to solicit DVBE participation in conjunction with this Contract.

PART I - Method of Compliance with DVBE Participation Goals. Check
the appropriate box to indicate your method of committing the contract dollar
amount.

YOUR BUSINESS ENTERPRISE AND YOU WILL AND YOU WILL
IS:
: Include a copy of your Complete Part 1 of this
A. Disabled vet d and
b bisable ve.eran owned an DVBE letter from Office form and the
your forces will perform at of Small Business and Certification
least 3% of this Contract Disabled Veterans

Business Enterprise
Services ("OSDS")*

: Use DVBE Include a copy of each
B. _D Disabled veteran owned but subcontractors DVBE's letter from OSDS
is unable to perform 3% of /suppliers to bring the (including yours, if
this Contract with your forces | contract participation to | applicable), and
at least 3% complete Part 1 of this
C. o NOT disabled veteran Use DVBE form and the
subcontractors Certification
owned /suppliers for at least

3% of this Contract

D. o Unable to meet the required !Vlake good faith efforts, | Complete aII_o_f this form

o including contacts, and the Certification
participation goals after good advertisement and DVBE
faith efforts solicitation

* A DVBE letter from OSDS is obtained from the participating DVBE.

Corning Union Elementary School District DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION CERTIFICATION
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You must complete the following table to show the dollar amount of DVBE
participation:

TOTAL CONTRACT
PRICE

A. Prime Bidder, if DVBE (own participation) $
E. DVBE Subcontractor or Supplier

1.

2,

3.

4.
F. Subtotal (A & B)
G. Non-DVBE
H. Total Bid

PART II - Contacts. To identify DVBE subcontractors/suppliers for
participation in your contract, you must contact each of the following categories. You
should contact several DVBE organizations.

CATEGORY TELEPHONE | DATE PERSON
NUMBER CONTACTED | CONTACTED
1. The District, if any *
2. OSDS, provides assistance locating (916) *
DVBEs at 375-4940

https://caleprocure.ca.gov/pages/PublicS
earch/supplier-search.aspx

3. DVBE Organization (List) *

*Write “recorded message” in this column, if applicable.

Corning Union Elementary School District DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION CERTIFICATION
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PART III — Advertisement. You must advertise for DVBE participation in both
a trade and focus paper. List the advertisement you place to solicit DVBE
participation. Advertisements should be published at least fourteen (14) days prior
to bid/proposal opening; if you cannot advertise fourteen (14) days prior,
advertisements should be published as soon as possible. Advertisements must
include that your firm is seeking DVBE participation, the project name and location,
and your firm’s name, your contact person, and telephone number. Attach copies of
advertisements to this form.

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF
ADVERTISEMENT
TRADE FOCUS
PART IV — DVBE Solicitations. List DVBE subcontractors/suppliers that were

invited to bid. Use the following instructions to complete the remainder of this
section (read the three columns as a sentence from left to right). If you need
additional space to list DVBE solicitations, please use a separate page and attach to
this form.

IF THE DVBE..... THEN..... AND.....
was selected to participate Check “YES"” in the include a copy of their DVBE
“SELECTED"” column letter(s) from OSDS
was NOT selected to Check "NO” in the state why in the "REASON
participate “SELECTED"” column NOT SELECTED"” column
did not respond to your Check the "NO RESPONSE”
solicitation column.
DVBE CONTACTED SELECTED REASON NO
NOT RESPONSE
SELECTED
YES | NO

A copy of this form must be retained by you and may be subject to a future audit.

Corning Union Elementary School District DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION CERTIFICATION
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CERTIFICATION

I, , certify that I am the bidder’s

and that I have made a diligent effort to ascertain the facts with regard to the
representations made herein. In making this certification, I am aware of section 12650 et
seq. of the Government Code providing for the imposition of treble damages for making
false claims.

Date:

Proper Name of Contractor:

Signhature:

Print Name:

Title:

END OF DOCUMENT

Corning Union Elementary School District DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION CERTIFICATION
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DOCUMENT 00 45 46.03

DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union
Elementary School District ("District”) and

(“Contractor” or “Bidder”) ("Contract” or “Project”).

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The
Drug-Free Workplace Act of 1990 requires that every person or organization awarded a
contract or grant for the procurement of any property or service from any state agency
must certify that it will provide a drug-free workplace by doing certain specified acts. In
addition, the Act provides that each contract or grant awarded by a state agency may be
subject to suspension of payments or termination of the contract or grant, and the
contractor or grantee may be subject to debarment from future contracting, if the
contracting agency determines that specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the
Government Code, but the District is a local agency and public school district under
California law and requires all contractors on District projects to comply with the provisions
and requirements of the Drug-Free Workplace Act of 1990.

Contractor must also comply with the provisions of Health & Safety Code section 11362.3
which prohibits the consumption or possession of cannabis or cannabis products in any
public place, including school grounds, and specifically on school grounds while children are
present.

Contractor shall certify that it will provide a drug-free workplace by doing all of the
following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and
employee-assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse
violations.

CORNING UNION ELEMENTARY SCHOOL DRUG-FREE WORKPLACE CERTIFICATION
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C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a
condition of employment on the contract or grant, the employee agrees to
abide by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the
employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false
certification herein, or (b) violated this certification by failing to carry out the requirements
of section 8355, that the Contract awarded herein is subject to termination, suspension of
payments, or both. I further understand that, should I violate the terms of the Drug-Free
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements
of the aforementioned Act.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to
the requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code
section 11362.3.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
CORNING UNION ELEMENTARY SCHOOL DRUG-FREE WORKPLACE CERTIFICATION
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DOCUMENT 00 45 46.04

TOBACCO-FREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union
Elementary School District ("District”) and

(“Contractor” or “Bidder”) ("Contract” or “Project”).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., Business and Professions Code section 22950
et seq., and District Board policies, all District sites, including the Project site, are
tobacco-free environments. Smoking and the use of tobacco products by all persons is
prohibited on or in District property. District property includes school buildings, school
grounds, school-owned vehicles and vehicles owned by others while on District property.
The prohibition on smoking includes the use of any electronic smoking device that creates
an aerosol or vapor, in any manner or in any form, and the use of any oral smoking device
for the purpose of circumventing the prohibition of tobacco smoking. Further, Health &
Safety Code section 11362.3 prohibits the smoking or use of cannabis or cannabis products
in any place where smoking tobacco is prohibited.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
CORNING UNION ELEMENTARY SCHOOL TOBACCO-FREE ENVIRONMENT
DISTRICT CERTIFICATION
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DOCUMENT 00 45 46.05
DRUG AND ALCOHOL-FREE SCHOOLS CERTIFICATION
PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and
(“Contractor” or “Bidder”) ("Contract” or “Project”).

Pursuant to, without limitation, District Board policies, all District sites, including the Project
site, are drug and alcohol-free schools. Possession, use, or dale of drugs and alcohol is
prohibited at any time in district-owned or leased buildings, on district property, and in
district vehicles unless otherwise permitted by law.

I acknowledge that I am aware of the District’'s policy regarding drug and alcohol-free
schools, including the Project site and hereby certify that I will adhere to the requirements

of that policy and not permit any of my firm’s employees, agents, subcontractors, or my
firm’s subcontractors’ employees or agents, to possess, use or sell:

1. Any substance which may not lawfully be possessed, used, or sold in California.

2. Cannabis or cannabis products (Health and Safety Code, § 11362.3; 21 USC §§ 812,
844).

3. Alcohol beverages, unless approved by the Superintendent or designee for limited
purposes specified in Business and Professions Code section 25608.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
Corning Union Elementary School District DRUG AND ALCOHOL-FREE SCHOOLS
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DOCUMENT 00 45 46.06
WORKPLACE VIOLENCE PREVENTION PLAN CERTIFICATION
PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and
(“Contractor” or “Bidder”) ("Contract” or “Project”).

California Labor Code section 6401.9 requires covered employers to adopt a comprehensive
workplace violence prevention plan, which shall be in writing and shall be available and
easily accessible to the District’s employees. To the extent that it may apply to Contractor’s
employees, the District’s Workplace Violence Prevention Plan (“Prevention Plan”) can be
found here:_link to Prevention Plan.

In light of Section 6401.9 of the California Labor Code, Contractor certifies that Contractor
has ascertained that the personnel (including the entity’s employees and Subcontractors)
providing site services on the District’s Project have (1) received comprehensive Prevention
Plan training and (2) access to the Prevention Plan.

Contractor understands that the Project site will need to comply with the Prevention Plan
requirements for its employees and Subcontractors. Personnel who have not received
comprehensive Prevention Plan training and do not have access to the Prevention Plan or
decline to state if they received such training and have access to the Prevention Plan will be
treated as not receiving comprehensive Prevention Plan Training and not having access to
the Prevention Plan.

Contractor agrees to compensate the District for any civil penalties and expenses (including
attorney’s fees) it accrues pursuant to the California Labor Code, including but not limited
to, California Labor Code section 6401.9(g), for any California Labor Code violations
stemming from Contractor’s Project work.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to
the requirements of the California Labor Code section 6401.9.

Date:

Proper Name of Contractor:

Signhature:

Print Name:

Title:

Corning Union Elementary School District WORKPLACE VIOLENCE PREVENTION PLAN
CERTIFICATION
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DOCUMENT 00 45 46.07

HAZARDOUS MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between Corning Union

Elementary School District (“District”) and

(“Contractor” or “Bidder”) ("Contract” or “Project”).

Proper Name of Contractor:

Signhature:

Contractor hereby certifies that no asbestos, or asbestos-containing materials,
polychlorinated biphenyl (PCB), or any material listed by the federal or state
Environmental Protection Agency or federal or state health agencies as a hazardous
material, or any other material defined as being hazardous under federal or state
laws, rules, or regulations, ("New Hazardous Material”), shall be furnished, installed,
or incorporated in any way into the Project or in any tools, devices, clothing, or
equipment used to affect any portion of Contractor's work on the Project for District.

Contractor further certifies that it has instructed its employees with respect to the
above-mentioned standards, hazards, risks, and liabilities.

Asbestos and/or asbestos-containing material shall be defined as all items containing
but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and
actinolite. Any or all material containing greater than one-tenth of one percent
(0.1%) asbestos shall be defined as asbestos-containing material.

Any disputes involving the question of whether or not material is New Hazardous
Material shall be settled by electron microscopy or other appropriate and recognized
testing procedure, at the District’s determination. The costs of any such tests shall
be paid by Contractor if the material is found to be New Hazardous Material.

All Work or materials found to be New Hazardous Material or Work or material
installed with equipment containing New Hazardous Material will be immediately
rejected and this Work will be removed at Contractor's expense at no additional cost
to the District.

Contractor has read and understood the document titled, “Hazardous Materials
Procedures & Requirements” and shall comply with all the provisions outlined therein.

Contractor certifies that it is knowledgeable of, and shall comply with, all laws
applicable to the Work including, but not limited to, all federal, state, and local laws,
statutes, standards, rules, regulations, and ordinances applicable to the Work.

Print Name:

END OF DOCUMENT

Corning Union Elementary School District HAZARDOUS MATERIALS CERTIFICATION
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DOCUMENT 00 45 46.08
LEAD-BASED MATERIALS CERTIFICATION
PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and
(“Contractor” or “Bidder”) ("Contract” or “Project”).

This certification provides notice to the Contractor that:
(1) Contractor's work may disturb lead-containing building materials.

(2) Contractor shall notify the District if any work may result in the disturbance of
lead-containing building materials.

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if
lead-based paint is disturbed in a six-square-foot or greater area indoors or a
20-square-foot or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing
children today. Even at low levels of exposure, much lower than previously believed,
lead can impair the development of a child's central nervous system, causing
learning disabilities, and leading to serious behavioral problems. Lead enters the
environment as tiny lead particles and lead dust disburses when paint chips, chalks,
peels, wears away over time, or is otherwise disturbed. Ingestion of lead dust is the
most common pathway of childhood poisoning; lead dust gets on a child’s hands and
toys and then into a child’s mouth through common hand-to-mouth activity.
Exposures may result from construction or remodeling activities that disturb lead
paint, from ordinary wear and tear of windows and doors, or from friction on other
surfaces.

Ordinary construction and renovation or repainting activities carried out without
lead-safe work practices can disturb lead-based paint and create significant hazards.
Improper removal practices, such as dry scraping, sanding, or water blasting painted
surfaces, are likely to generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District,
and because the Contractor's work may disturb lead-containing building materials,
CONTRACTOR IS HEREBY NOTIFIED of the potential presence of lead-containing
materials located within certain buildings utilized by the District. All school buildings
built prior to 1978 are presumed to contain some lead-based paint until sampling
proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection
Act. Under this act, the Department of Health Services is to conduct a sample
survey of schools in the State of California for the purpose of developing risk factors
to predict lead contamination in public schools. (Ed. Code, § 32241.)

Corning Union Elementary School District LEAD-BASED MATERIALS CERTIFICATION
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Any school that undertakes any action to abate existing risk factors for lead is
required to utilize trained and state-certified contractors, inspectors, and workers.
(Ed. Code, § 32243, subd. (b).) Moreover, lead-based paint, lead plumbing, and
solders, or other potential sources of lead contamination, shall not be utilized in the
construction of any new school facility or the modernization or renovation of any
existing school facility. (Ed. Code, § 32244.)

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and
the California Division of Occupational Safety and Health ("Cal/OSHA") have
implemented safety orders applicable to all construction work where a contractor's
employee may be occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor's employee
may be occupationally exposed to lead. The OSHA Regulations contain specific and
detailed requirements imposed on contractors subject to those regulations. The
OSHA Regulations define construction work as work for construction, alteration,
and/or repair, including painting and decorating. Regulated work includes, but is not
limited to, the following:

Demolition or salvage of structures where lead or materials containing lead
are present;

Removal or encapsulation of materials containing lead;

New construction, alteration, repair, or renovation of structures, substrates, or
portions thereof, that contain lead, or materials containing lead;

Installation of products containing lead;
Lead contamination/emergency cleanup;

Transportation, disposal, storage, or containment of lead or materials
containing lead on the site or location at which construction activities are
performed; and

Maintenance operations associated with the construction activities described
in the subsection.

Because it is assumed by the District that all painted surfaces (interior as well as
exterior) within the District contain some level of lead, it is imperative that the
Contractor, its workers and subcontractors fully and adequately comply with all
applicable laws, rules and regulations governing lead-based materials (including title
8, California Code of Regulations, section 1532.1).

Contractor shall notify the District if any Work may result in the disturbance
of lead-containing building materials. Any and all Work that may result in
the disturbance of lead-containing building materials shall be coordinated
through the District. A signed copy of this Certification shall be on file prior
to beginning Work on the Project, along with all current insurance
certificates.

Corning Union Elementary School District LEAD-BASED MATERIALS CERTIFICATION
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3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic

Substances Control Act

The EPA requires lead safe work practices to reduce exposure to lead hazards
created by renovation, repair and painting activities that disturb lead-based paint.
Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes,
childcare facilities, and schools built prior to 1978 must be conducted by certified
renovations firms, using renovators with training by a EPA-accredited training
provider, and fully and adequately complying with all applicable laws, rules and
regulations governing lead-based materials, including those rules and regulations
appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR
745).

The RRP requirements apply to all contractors who disturb lead-based paint in a
six-square-foot or greater area indoors or a 20-square-foot or greater area outdoors.
If a DPH-certified inspector or risk assessor determines that a home constructed
before 1978 is lead-free, the federal certification is not required for anyone working
on that particular building.

4. Contractor’s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and
that failure results in a site or worker contamination, the Contractor will be held
solely responsible for all costs involved in any required corrective actions, and shall
defend, indemnify, and hold harmless the District, pursuant to the indemnification
provisions of the Contract, for all damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate
accreditation, registrations, licenses, and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all
waste products, including, but not limited to, paint chips, any collected residue, or
any other visual material that may occur from the prepping of any painted surface.
It will be the responsibility of the Contractor to provide the proper disposal of any
hazardous waste by a certified hazardous waste hauler. This company shall be
registered with the Department of Transportation (DOT) and shall be able to issue a
current manifest number upon transporting any hazardous material from any school
site within the District.

The Contractor shall provide the District with any sample results prior to beginning
Work, during the Work, and after the completion of the Work. The District may
request to examine, prior to the commencement of the Work, the lead training
records of each employee of the Contractor.

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE
OWNER'S PROPERTY;

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS
RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

Corning Union Elementary School District LEAD-BASED MATERIALS CERTIFICATION
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THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF

OF AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH
AUTHORITY.

Date:

Proper Name of Contractor:

Signhature:
Print Name:
Title:
END OF DOCUMENT
Corning Union Elementary School District LEAD-BASED MATERIALS CERTIFICATION
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DOCUMENT 00 45 46.10

CRIMINAL BACKGROUND INVESTIGATION/
FINGERPRINTING CERTIFICATION

PROJECT/CONTRACT NO.: Maywood Fire Alarm Replacement between the Corning Union

Elementary School District (“District”) and

(“Contractor” or “Bidder”) (“Contract” or “Project”).

The undersigned does hereby certify to the District that I am a representative of the
Contractor currently under contract with the District; that I am familiar with the facts herein
certified; and that I am authorized and qualified to execute this certificate on behalf of
Contractor.

Contractor certifies that it has taken at least one of the following actions (check all that
apply):

O

Pursuant to Education Code section 45125.2(a), Contractor has installed or will install,

prior to commencement of Work, a physical barrier at the Work Site, that will limit
contact between Contractor's employees, Subcontractors or suppliers and District pupils
at all times; and/or

Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees

will be under the continual supervision of, and monitored by, an employee of the
Contractor who the California Department of Justice ("DOJ”) has ascertained, or as
described below, will ascertain, has not been convicted of a violent or serious felony.
The name and title of the employee who will be supervising Contractor's and its
subcontractors' or suppliers’ employees is:

Name:

Title:

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must
have the above-named employee’s fingerprints prepared and submitted by District for
submission to the DOJ, in accordance with Education Code section 45125.1(h). No work
shall commence until such determination by DOJ has been made.

Pursuant to Education Code section 45125.2(a), the District will take appropriate steps

to protect the safety of any pupils that may come in contact with Contractor’s
employees, subcontractors or suppliers so that the fingerprinting and criminal
background investigation requirements of Education Code section 45125.2 shall not
apply to Contractor under the Contract.

The Work on the Contract is either (i) at an unoccupied school site and no employee of

Contractor and/or subcontractor or supplier of any tier of the Contract shall come in
contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or
supplier of any tier of the Contract interacts with pupils, such interaction shall only take
place under the immediate supervision and control of the pupil’s parent or guardian or a

Corning Union Elementary School District CRIMINAL BACKGROUND INVESTIGATION/

FINGERPRINTING CERTIFICATION
DOCUMENT 00 45 46.10-1



school employee, so that the fingerprinting and criminal background investigation
requirements of Education Code section 45125.1 shall not apply to Contractor under the
Contract.

o The Contractor, who is not a sole proprietor, has complied with the fingerprinting

requirements of Education Code section 45125.1 with respect to all Contractor’s
employees and all of its Subcontractors’ employees who may have contact with District
pupils in the course of providing services pursuant to the Contract, and the DOJ has
determined (A) that none of those employees has been convicted of a felony, as that
term is defined in Education Code section 45122.1 and/or (B) that the prohibition does
not apply to an employee as provided by Education Code section 45125.1(e)(2) or (3).
When the Contractor performs the criminal background check, it shall immediately
provide any subsequent arrest and conviction information it receives to the District
pursuant to the subsequent arrest service. No work shall commence until the
Department of Justice ascertains that Contractor’'s employees and any subcontractors’
employees have not been convicted of a felony as defined in Education Code Section
45122.1.

A complete and accurate list of Contractor's employees and of all of its
subcontractors' employees who may come in contact with District pupils during
the course and scope of the Contract is attached hereto as ATTACHMENT “A;"”
and/or

o The Contractor is a sole proprietor and intends to comply with the fingerprinting

requirements of Education Code section 45125.1(h) with respect to all Contractor’s
employees who may have contact with District pupils in the course of providing services
pursuant to the Contract, and hereby agrees to the District’s preparation and submission
of fingerprints such that the DOJ may determine (A) that none of those employees has
been convicted of a felony, as that term is defined in Education Code section 45122.1
and/or (B) that the prohibition does not apply to an employee as provided by Education
Code section 45125.1(e)(2) or (3). No work shall commence until the Department of
Justice ascertains that Contractor’s employees and any subcontractors’ employees have
not been convicted of a felony as defined in Education Code Section 45122.1.

Contractor’s responsibility for background clearance extends to all of its employees,
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into
contact with District pupils regardless of whether they are designated as employees or
acting as independent contractors of the Contractor.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
[CONTINUED ON NEXT PAGE]
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ATTACHMENT “"A”
List of Employees/Subcontractors

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

If further space is required for the list of employees/subcontractors, attach additional copies
of this page.

END OF DOCUMENT
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DOCUMENT 00 45 49

DIR REGISTRATION VERIFICATION
(Labor Code Section 1771.1)

PROJECT: Maywood Fire Alarm Replacement

Date Submitted (for Updates):
Contractor acknowledges and agrees that it must clearly set forth below the name and
Department of Industrial Relations (DIR) registration number of each subcontractor for all
tiers who will perform work or labor or render service to Contractor or its subcontractors in
or about the construction of the Work at least two (2) weeks before the subcontractor
is scheduled to perform work. This document is to be updated as all tiers of
subcontractors are identified.

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor
of any tier who performs any portion of Work, the Contract is subject to cancellation and the
Contractor will be subjected to penalty under applicable law.

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

CORNING UNION ELEMENTARY SCHOOL DIR REGISTRATION VERIFICATION
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Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Subcontractor Name:

DIR Registration #:

Portion of Work:

Date:

Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
CORNING UNION ELEMENTARY SCHOOL DIR REGISTRATION VERIFICATION
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DOCUMENT 00 45 90

POST BID INTERVIEW

PART 1 — GENERAL

1.01 SUMMARY

If requested by the District, this Section requires the apparent low bidder to attend and
participate in a Post Bid Interview with the Construction Manager, prior to award of any
contract by the District. The Post Bid Interview will be scheduled by the Construction
Manager within three (3) calendar days after the date of bid.

1.02 REQUIRED ATTENDANCE

A. A duly authorized representative of the apparent low bidder is required to
attend the Post Bid Interview, in person.

B. The apparent low bidder’s authorized representative(s) must have (1)
knowledge of how the bid submitted was prepared, (2) the person responsible
for supervising performance of the Work, and (3) the authority to bind the
apparent low bidder.

C. Failure to attend the Post Bid Interview as scheduled will be considered just
cause for the District to reject the Bid as nonresponsive.

1.03 POST BID INTERVIEW PROCEDURE
A. The Construction Manager will review the Bid with the attendees.

B. The Construction Manager will review the Contract Documents with the
attendees, including but not limited to:

(1)  Insurance

(2)  Bonding

(3) Addenda

(4) Pre-Bid Clarifications

(5) Scope of Work

(6) Bid Packages Descriptions
(7) Bid Alternates

(8) Contract Plans

(9) Contract Specifications

Corning Union Elementary School District POST BID INTERVIEW
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(10) Project Schedule and Schedule Requirements
(11) Ciritical Dates Requirement for Other Bid Packages
(12) Prevailing Wage Requirements
(13) Liquidated Damages
(14) Required Documentation for Contract Administration
(15) Contract Coordination Requirements
1.04 POST BID INTERVIEW DOCUMENTATION
The Construction Manager will document the Post Bid Interview on the form attached to this

Section. Both the apparent low bidder and the Construction Manager are required to sign
the Post Bid Interview Documentation.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

Corning Union Elementary School District POST BID INTERVIEW
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POST BID INTERVIEW

CONSTRUCTION MANAGER

Van Pelt Construction Services
450 Chadbourne Rd b, Fairfield, CA 94534
(707) 438-3790

BIDDER:
DATE: TIME: PHONE:
I. INTRODUCTIONS:
A. Present
CONTRACTOR CONTRACTOR
[CM] [CM]

I1. PROPOSED CONTRACT:

III. PURPOSE OF INTERVIEW IS TO ASSURE A MUTUAL UNDERSTANDING OF THE

FOLLOWING:

A. Do you acknowledge submission of a complete and accurate bid? Yes

B. Do you acknowledge the Bid Document submittal timelines after

NOA and NTP and can you meet those timelines? Yes
C. Do you acknowledge the requirements for the escrow of bid
documents? Yes
D. Are you comfortable with your listed subcontractors? Yes
IV. JIREMENTS:
A. Do you understand you are a prime contractor? Yes
B. Can you meet specified insurance requirements? Yes
1. Do any of your policies that require Additional Insured
endorsements exceed the minimum coverage requirements? Yes
2. Are you requesting that the District accept an Excess Liability
Insurance Policy to meet the policy limit? Yes
3. Will there be a gap between the per occurrence amount of any
underlying policy and the start of the coverage under the
Umbrella or Excess Liability Insurance Policy? Yes

Corning Union Elementary School District

No

No

No

No

No

No

No

No

No

POST BID INTERVIEW
DOCUMENT 00 45 90-3



C. Will you provide the Performance Bond and Labor and Material

Bond for 100% of the Contract Price as stipulated? Yes No
1. Cost for bonds: % Yes No
2. Is the cost of your bonds in your base bid? Yes No
3. Is your surety licensed to issue bonds in California? Yes No
D. Do you understand the fingerprinting
requirements? Yes No
E. Is it understood that all workers must be paid
prevailing wage? Yes No
F. Is it understood that all subcontractors of every tier must be
registered as a public works contractor with the Department of
Industrial Relations? Yes No
V. : OF WORK:
A. Acknowledged Receipt of Addenda #1-_ Yes No
Are the costs for addenda items included in your bid? (if applicable) Yes No
C. Do you have a complete understanding of your Scope of Work
under the proposed Agreement? Yes No
D. You have re-reviewed the documents and understand the Scope of
the Work. Are there any items that require clarification? Yes No
entify them.
1.
2.
3.
1ditional cost(s) for the above item(s)? Yes No
E. Is the cost for allowance included in your bid? Yes No
F. Have you reviewed bid alternative(s) #1- ? (if applicable) Yes No
G. Are the costs for bid alternatives included in your bid? Yes No
H. Are the plans and specifications clear and understandable to your
satisfaction? Yes No
Corning Union Elementary School District POST BID INTERVIEW
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I. Do you acknowledge that the time to submit notice of requests for

substitution of specified materials has expired? Yes No
VI. SCHEDULE:
A. Do you acknowledge and agree to the stipulated completion dates
and milestones in the contract? Yes No
1. Will you provide a detailed construction schedule to
within the required ten (10) days of the Notice to Proceed, per
the contract? Yes No
2. Can you meet the submittal deadline? Yes No
3. Itis understood that the Project schedule is critical and that
that weekend and overtime work may be required to meet the
milestones. Yes No
4. It is understood that if rain does occur, then all dewatering and
protection of work is required, per the contract. Yes No
what do you believe must change
and why?
B. Identify critical materials, deliveries, long lead items and other
dependencies, including Owner Furnished items that could affect
the completion of your work. Yes No
1.
2.
3
4,
5.
C. Do you understand that there is going to be maintenance and other
construction taking place on site during the course of the project? Yes No
VII. EXECUTION OF WORK
A. Do you understand the access to the site? Yes No
B. Do you understand the staging area restrictions? Yes No

Corning Union Elementary School District
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C. Have you included protection of [asphalt, floors,
and roofs]? Yes No

D. Do you understand that the site is occupied by students, teachers,
administrators, parents, etc.? Yes No

VIII. CONTRACTOR COMMENTS/SUGGESTIONS:
1.

2
3.
4

5.

IX. CONTRACTOR

You agree the information contained herein is part of your contractual obligations.
Your signature acknowledges your agreement to perform all Work in the Contract
Documents, and that costs for all Work are included in your bid.

The foregoing information is true and accurate, and I am authorized to sign as an officer of
the company I am representing.

[Company Name]

Signhature Title:

Date:

X. CONSTRUCTION MANAGER

Sighature Title:

Date:

Title of Document: POST BID INTERVIEW
Number of Pages:
Date of Document:

END OF DOCUMENT
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DOCUMENT 00 51 00

NOTICE OF AWARD

Dated: 20__

To: (Contractor)

(Address)

From: Governing Board (“Board”) of the Corning Union Elementary School District
(“District™)

Re: , Project No. (“Project”).

Contractor has been awarded the Contract for the above-referenced Project on
, 20__, by action of the District's Board.

The Contract Price is Dollars ($ ), and
includes alternates

Three (3) copies of each of the Contract Documents (except Drawings) accompany this
Notice of Award. Three (3) sets of the Drawings will be delivered separately or otherwise
made available. Additional copies are available at cost of reproduction.

You must comply with the following conditions precedent within SEVEN (7) calendar days
of the date of this Notice of Award.

The Contractor shall execute and submit the following documents by 5:00 p.m. of the
SEVENTH (7th) calendar day following the date of the Notice of Award.

a. Agreement: To be executed by successful Bidder. District may require
Contractor to submit up to three (3) copies, each bearing an original
signature.

b. Escrow of Bid Documentation: This must include all required documentation.

See the document titled Escrow Bid Documentation for more information.

C. Performance Bond (100%): On the form provided in the Contract Documents
and fully executed as indicated on the form.

d. Payment Bond (Contractor's Labor & Material Bond) (100%): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

e. Insurance Certificates and Endorsements as required.

f. Workers' Compensation Certification.

g. Prevailing Wage and Related Labor Requirements Certification.

Corning Union Elementary School District NOTICE OF AWARD
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h. Off-Road Diesel-Fueled Fleet Certification.

i. Disabled Veteran Business Enterprise Participation Certification.
j- Drug-Free Workplace Certification.

k. Tobacco-Free Environment Certification.

l. Workplace Violence Prevention Plan Certification.

m. Hazardous Materials Certification.
n. Lead-Based Materials Certification.
0. Criminal Background Investigation/Fingerprinting Certification.

Failure to comply with these conditions within the time specified will entitle District to
consider your bid abandoned, to annul this Notice of Award, and to declare
your Bid Security forfeited, as well as any other rights the District may have
against the Contractor.

After you comply with those conditions, District will return to you one fully signed
counterpart of the Agreement.

Corning Union Elementary School District

BY:

NAME:

TITLE:

END OF DOCUMENT
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THIS AGREEMENT IS MADE AND ENTERED INTO THIS DAY OF

DOCUMENT 00 52 13

AGREEMENT

, 20 , by and between the Corning Union Elementary School District (“District”) and

(“Contractor”)

(“Agreement”).

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other, as follows:

1.

The Work: Contractor agrees to furnish all tools, equipment, apparatus, facilities,
labor, and material necessary to perform and complete in a good and workmanlike
manner, the work of the following project:

Maywood Fire Alarm Replacement
(“Project” or “Contract” or “Work")

It is understood and agreed that the Work shall be performed and completed as
required in the Contract Documents including, without limitation, the Drawings and
Specifications and submission of all documents required to secure funding or by the
Division of the State Architect for close-out of the Project, under the direction and
supervision of, and subject to the approval of, the District or its authorized
representative.

The Contract Documents: The complete Contract consists of all Contract
Documents as defined in the General Conditions and incorporated herein by this
reference. Any and all obligations of the District and Contractor are fully set forth
and described in the Contract Documents. All Contract Documents are intended to
cooperate so that any Work called for in one and not mentioned in the other or vice
versa is to be executed the same as if mentioned in all Contract Documents.

Interpretation of Contract Documents: Should any question arise concerning
the intent or meaning of Contract Documents, including the Drawings or
Specifications, the question shall be submitted to the District for interpretation. If a
conflict exists in the Contract Documents, valid, written modifications, beginning with
the most recent, shall control over this Agreement (if any), which shall control over
the Special Conditions, which shall control over any Supplemental Conditions, which
shall control over the General Conditions, which shall control over the remaining
Division 0 documents, which shall control over Division 1 Documents which shall
control over Division 2 through Division 49 documents, which shall control over
figured dimensions, which shall control over large-scale drawings, which shall control
over small-scale drawings. In the case of a discrepancy or ambiguity solely between
and among the Drawings and Specifications, the discrepancy or ambiguity shall be
resolved in favor of the interpretation that will provide District with the functionally
complete and operable Project described in the Drawings and Specifications. In no
case shall a document calling for lower quality and/or quantity material or
workmanship control. The decision of the District in the matter shall be final.

Corning Union Elementary School District AGREEMENT
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4, Time for Completion: It is hereby understood and agreed that the Work under this
Contract shall be completed within sixty four (64) consecutive calendar days
(“Contract Time") from the date specified in the District's Notice to Proceed or, only
in the event no Notice to Proceed is issued, from the date Contractor first furnishes
work on the Project, unless terminated by the District earlier for cause or for
convenience.

5. Completion - Extension of Time: Should the Contractor fail to complete this
Contract, and the Work provided herein, within the time fixed for completion, due
allowance being made for the contingencies provided for herein, the Contractor shall
become liable to the District for all loss and damage that the District may suffer on
account thereof. The Contractor shall coordinate its Work with the Work of all other
contractors. The District shall not be liable for delays resulting from Contractor's
failure to coordinate its Work with other contractors in a manner that will allow
timely completion of Contractor's Work. Contractor shall be liable for delays to other
contractors caused by Contractor's failure to coordinate its Work with the Work of
other contractors.

6. Liquidated Damages: Time is of the essence for all work under this Agreement. It
is hereby understood and agreed that it is and will be difficult and/or impossible to
ascertain and determine the actual damage that the District will sustain in the event
of and by reason of Contractor's delay; therefore, Contractor agrees that it shall pay
to the District the sum of one thousand dollars ($1000) per day as liquidated
damages for each and every day's delay beyond the time herein prescribed in
completion of the Work.

It is hereby understood and agreed that this amount is not a penalty.

In the event that any portion of the liquidated damages is not paid to the District,
the District may deduct that amount from any money due or that may become due
the Contractor under this Agreement, and such deduction does not constitute a
withholding or penalty. The District's right to assess liquidated damages is as
indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause, as hereinafter specified,
may extend the time of completion for a reasonable time as the District may grant,
provided that Contractor has complied with the claims procedure of the Contract
Documents. This provision does not exclude the recovery of damages by either party
under other provisions in the Contract Documents.

7. Loss Or Damage: The District and its agents and authorized representatives shall
not in any way or manner be answerable or suffer loss, damage, expense, or liability
for any loss or damage that may happen to the Work, or any part thereof, or in or
about the same during its construction and before acceptance, and the Contractor
shall assume all liabilities of every kind or nature arising from the Work, either by
accident, negligence, theft, vandalism, or any cause whatsoever; and shall hold the
District and its agents and authorized representatives harmless from all liability of
every kind and nature arising from accident, negligence, or any cause whatsoever.

8. Limitation Of District Liability: District’s financial obligations under this Contract
shall be limited to the payment of the compensation provided in this Contract.
Notwithstanding any other provision of this Contract, in no event shall District be

Corning Union Elementary School District AGREEMENT
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10.

11.

12,

13.

14.

15.

16.

liable, regardless of whether any claim is based on contract or tort, for any special,
consequential, indirect or incidental damages, including, but not limited to, lost
profits or revenue, lost bonding capacity, arising out of or in connection with this
Contract for the services performed in connection with this Contract.

Insurance and Bonds: Prior to issuance of the Notice to Proceed by the District,
or, only in the event no Notice to Proceed is issued, prior to the date Contractor first
furnishes work on the Project, Contractor shall provide all required certificates of
insurance, insurance endorsements, and payment and performance bonds as
evidence thereof.

Prosecution of Work: If the Contractor should neglect to prosecute the Work
properly or fail to perform any provisions of this Contract, the District, may, pursuant
to the General Conditions and without prejudice to any other remedy it may have,
make good such deficiencies and may deduct the cost thereof from the payment then
or thereafter due the Contractor.

Authority of Architect, Project Inspector, and DSA: Contractor hereby
acknowledges that the Architect(s), the Project Inspector(s), and the Division of the
State Architect ("DSA") have authority to approve and/or suspend Work if the
Contractor’s Work does not comply with the requirements of the Contract
Documents, Title 24 of the California Code of Regulations, and all applicable laws and
regulations. The Contractor shall be liable for any delay caused by its non-compliant
Work.

Assignment of Contract: Neither the Contract, nor any part thereof, nor any
moneys due or to become due thereunder, may be assigned by the Contractor
without the prior written approval of the District, nor without the written consent of
the Surety on the Contractor's Performance Bond (the “Surety”), unless the Surety
has waived in writing its right to notice of assignment.

Classification of Contractor’s License: Contractor hereby acknowledges that it
currently holds valid Type C-10 Contractor's license(s) issued by the State of
California, Contractors’ State License Board, in accordance with division 3, chapter 9,
of the Business and Professions Code and in the classification called for in the
Contract Documents.

Registration as Public Works Contractor: The Contractor and all Subcontractors
currently are registered as public works contractors with the Department of
Industrial Relations, State of California, in accordance with Labor Code section
1771.1.

Payment of Prevailing Wages: The Contractor and all Subcontractors shall pay all
workers on all Work performed pursuant to this Contract not less than the general
prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work as determined by the Director of the Department of Industrial
Relations, State of California, for the type of work performed and the locality in
which the work is to be performed within the boundaries of the District, pursuant to
sections 1770 et seq. of the California Labor Code.

Labor Compliance Monitoring and Enforcement: This Project is subject to labor
compliance monitoring and enforcement by the Department of Industrial Relations

Corning Union Elementary School District AGREEMENT
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17.

18.

19.

20.

21.

pursuant to Labor Code section 1771.4 and Title 8 of the California Code of
Regulations. Contractor specifically acknowledges and understands that it shall
perform the Work of this Agreement while complying with all the applicable
provisions of Division 2, Part 7, Chapter 1, of the Labor Code, including, without
limitation, the requirement that the Contractor and all of its Subcontractors shall
timely submit complete and accurate electronic certified payroll records as required
by the Contract Documents, or the District may not issue payment.

Contract Price: In consideration of the foregoing covenants, promises, and
agreements on the part of the Contractor, and the strict and literal fulfillment of each
and every covenant, promise, and agreement, and as compensation agreed upon for
the Work and construction, erection, and completion as aforesaid, the District
covenants, promises, and agrees that it will well and truly pay and cause to be paid
to the Contractor in full, and as the full Contract Price and compensation for
construction, erection, and completion of the Work hereinabove agreed to be
performed by the Contractor, the following price:

Dollars

($ )

in lawful money of the United States, which sum is to be paid according to the
schedule provided by the Contractor and accepted by the District and subject to
additions and deductions as provided in the Contract. This amount supersedes any
previously stated and/or agreed to amount(s). Contract Price includes Allowance(s),
if any.

No Representations: No representations have been made other than as set forth
in writing in the Contract Documents, including this Agreement. Each of the Parties
to this Agreement warrants that it has carefully read and understood the terms and
conditions of this Agreement and all Contract Documents, and that it has not relied
upon the representations or advice of any other Party or any attorney not its own.

Entire Agreement: The Contract Documents, including this Agreement, set forth
the entire agreement between the parties hereto and fully supersede any and all
prior agreements, understandings, written or oral, between the parties hereto
pertaining to the subject matter thereof.

Severability: If any term, covenant, condition, or provision in any of the Contract
Documents is held by a court of competent jurisdiction to be invalid, void or
unenforceable, the remainder of the provisions in the Contract Documents shall
remain in full force and effect and shall in no way be affected, impaired, or
invalidated thereby.

Authority of Signatories: Each party has the full power and authority to enter into
and perform this Contract, and the person signing this Contract on behalf of each
party has been properly authorized and empowered to enter into this Contract. This
Contract may be executed in one or more counterparts, each of which shall be
deemed an original. For this Agreement, and for all Contract Documents requiring a
signature, a facsimile or electronic signature shall be deemed to be the equivalent of
the actual original signature. All counterparts so executed shall constitute one
Contract binding all the Parties hereto.

Corning Union Elementary School District AGREEMENT
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[SIGNATURES ON FOLLOWING PAGE]

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

[CONTRACTOR NAME] Corning Union Elementary School District
By: By:
Title: Title:

NOTE: If the Contractor executing this Contract is a corporation, the Contractor shall furnish
to District satisfactory evidence of the authority of the officer signing on behalf of the
corporation.

END OF DOCUMENT
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DOCUMENT 00 55 00

NOTICE TO PROCEED

Dated:
TO:
(“Contractor”)
ADDRESS:
PROJECT: Maywood Fire Alarm Replacement

PROJECT/CONTRACT NO.: between the Corning Union Elementary School District and
Contractor (“Contract”).

You are notified that the Contract Time under the above Contract will commence to run on __
November 1st, 2026. By that date, you are to start performing your obligations under the
Contract Documents. In accordance with the Agreement executed by Contractor, the date
of completion is August 10, 2026.

You must submit the following documents by 5:00 p.m. of the TENTH (10th) calendar day
following the date of this Notice to Proceed:

a. Contractor’s preliminary schedule of construction.
b. Contractor’s preliminary schedule of values for all of the Work.
C. Contractor’s preliminary schedule of submittals, including Shop Drawings,

Product Data, and Samples submittals.

d. Contractor’s Safety Plan specifically adapted for the Project.

e. DIR Registration Verification: A complete subcontractors list for all tiers,
including the name, Department of Industrial Relations registration number,
and portion of work.

Thank you. We look forward to a very successful Project.

Corning Union Elementary School District

BY:

NAME:

TITLE:

END OF DOCUMENT
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DOCUMENT 00 56 00

ESCROW BID DOCUMENTATION

1. Requirement to Escrow Bid Documentation

a. Contractor shall submit, within SEVEN (7) calendar days after the date of the
Notice of Award, one copy of all documentary information received or
generated by Contractor in preparation of bid prices for this Contract, as
specified herein. This material is referred to herein as “Escrow Bid
Documentation.” The Escrow Bid Documentation of the Contractor will be
held in escrow for the duration of the Contract.

b. Contractor agrees, as a condition of award of the Contract, that the Escrow
Bid Documentation constitutes all written information used in the preparation
of its bid, and that no other written bid preparation information shall be
considered in resolving disputes or claims. Contractor also agrees that
nothing in the Escrow Bid Documentation shall change or modify the terms or
conditions of the Contract Documents.

C. The Escrow Bid Documentation will not be opened by District except as
indicated herein. The Escrow Bid Documentation will be used only for the
resolution of change orders and claims disputes.

d. Contractor's submission of the Escrow Bid Documentation, as with the bonds
and insurance documents required, is considered an essential part of the
Contract award. Should the Contractor fail to make the submission within the
allowed time specified above, District may deem the Contractor to have failed
to enter into the Contract, and the Contractor shall forfeit the amount of its
bid security, accompanying the Contractor's bid, and District may award the
Contract to the next lowest responsive responsible bidder.

e. NO PAYMENTS WILL BE MADE, NOR WILL DISTRICT ACCEPT PROPOSED
CHANGE ORDERS UNTIL THE ABOVE REQUIRED INFORMATION IS SUBMITTED
AND APPROVED.

f. The Escrow Bid Documentation shall be submitted in person by an authorized
representative of the Contractor to the District.

2. Ownership of Escrow Bid Documentation

a. The Escrow Bid Documentation is, and shall always remain, the property of
Contractor, subject to review by District, as provided herein.

b. Escrow Bid Documentation constitute trade secrets, not known outside
Contractor's business, known only to a limited extent and only by a limited
number of employees of Contractor, safeguarded while in Contractor's
possession, extremely valuable to Contractor, and could be extremely
valuable to Contractor's competitors by virtue of reflecting Contractor's
contemplated techniques of construction. Subject to the provisions herein,
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District agrees to safeguard the Escrow Bid Documentation, and all
information contained therein, against disclosure to the fullest extent
permitted by law.

3. Format and Contents of Escrow Bid Documentation

a. Contractor may submit Escrow Bid Documentation in its usual cost-estimating
format; a standard format is not required. The Escrow Bid Documentation
shall be submitted in the language (e.g., English) of the specification.

b. Escrow Bid Documentation must clearly itemize the estimated costs of
performing the work of each bid item contained in the bid schedule,
separating bid items into sub-items as required to present a detailed cost
estimate and allow a detailed cost review. The Escrow Bid Documentation
shall include all subcontractor bids or quotes, supplier bids or quotes, quantity
takeoffs, crews, equipment, calculations of rates of production and progress,
copies of quotes from subcontractors and suppliers, and memoranda,
narratives, add/deduct sheets, and all other information used by the
Contractor to arrive at the prices contained in the bid proposal. Estimated
costs should be broken down into Contractor's usual estimate categories such
as direct labor, repair labor, equipment ownership and operation, expendable
materials, permanent materials, and subcontract costs as appropriate. All
labor rates must be broken down to specify any and all burden costs
including, but not limited to, health and welfare pay, vacation and holiday pay,
pension contributions, training rates, benefits of any kind, insurance of any
kind, workers’ compensation, liability insurance, truck expenses, supply
expenses of any kind, payroll taxes, and any other taxes of any kind. Plant
and equipment and indirect costs should be detailed in the Contractor's usual
format. The Contractor's allocation of indirect costs, contingencies, markup,
and other items to each bid item shall be identified.

C. All costs shall be identified. For bid items amounting to less than $10,000,
estimated unit costs are acceptable without a detailed cost estimate, provided
that labor, equipment, materials, and subcontracts, as applicable, are included
and provided that indirect costs, contingencies, and markup, as applicable,
are allocated.

d. Bid Documentation provided by District should not be included in the Escrow
Bid Documentation unless needed to comply with the following requirements.

4. Submittal of Escrow Bid Documentation

a. The Escrow Bid Documentation shall be submitted by the Contractor in a
sealed container within SEVEN (7) calendar days after the date of the Notice
of Award. The container shall be clearly marked on the outside with the
Contractor's name, date of submittal, project name and the words “Escrow
Bid Documentation - Intended to be opened in the presence of Authorized
Representatives of Both District and Contractor”.

b. By submitting Escrow Bid Documentation, Contractor represents that the
material in the Escrow Bid Documentation constitutes all the documentary
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information used in preparation of the bid and that the Contractor has
personally examined the contents of the Escrow Bid Documentation container
and has found that the documents in the container are complete.

If Contractor's proposal is based upon subcontracting any part of the work,
each subcontractor whose total subcontract price exceeds 5 percent of the
total contract price proposed by Contractor, shall provide separate Escrow
Documents to be included with those of Contractor. Those documents shall be
opened and examined in the same manner and at the same time as the
examination described above for Contractor.

If Contractor wishes to subcontract any portion of the Work after award,
District retains the right to require Contractor to submit Escrow Documents
for the Subcontractor before the subcontract is approved.

5. Storage, Examination and Final Disposition of Escrow Bid Documentation

a.

The Escrow Bid Documentation will be placed in escrow, for the life of the
Contract, in a mutually agreeable institution. The cost of storage will be paid
by Contractor for the duration of the project until final Contract payment. The
storage facilities shall be the appropriate size for all the Escrow Bid
Documentation and located conveniently to both District's and Contractor's
offices.

The Escrow Bid Documentation shall be examined by both District and
Contractor, at any time deemed necessary by either District or Contractor, to
assist in the negotiation of price adjustments and change orders or the
settlement of disputes and claims. In the case of legal proceedings, Escrow
Bid Documentation shall be used subject to the terms of an appropriate
protective order if requested by Contractor and ordered by a court of
competent jurisdiction. Examination of the Escrow Bid Documentation is
subject to the following conditions:

(1) As trade secrets, the Escrow Bid Documentation is proprietary and
confidential to the extent allowed by law.

(2) District and Contractor shall each designate, in writing to the other
party SEVEN (7) calendar days prior to any examination, the names
of representatives who are authorized to examine the Escrow Bid
Documentation. No other person shall have access to the Escrow Bid
Documentation.

(3) Access to the documents may take place only in the presence of duly
designated representatives of the District and Contractor. If
Contractor fails to designate a representative or appear for joint
examination on SEVEN (7) calendar days’ notice, then the District
representative may examine the Escrow Bid Documents alone upon an
additional THREE (3) calendar days’ notice if a representative of the
Contractor does not appear at the time set.

Corning Union Elementary School District ESCROW BID DOCUMENTATION

DOCUMENT 00 56 00-3



(4) If a subcontractor has submitted sealed information to be included in
the Escrow Bid Documents, access to those documents may take place
only in the presence of a duly designated representative of the District,
Contractor and that subcontractor. If that subcontractor fails to
designate a representative or appear for joint examination on SEVEN
(7) calendar days’ notice, then the District representative and/or the
Contractor may examine the Escrow Bid Documentation without that
subcontractor present upon an additional THREE (3) calendar days’
notice if a representative of that subcontractor does not appear at the
time set.

C. The Escrow Bid Documentation will be returned to Contractor at such time as
the Contract has been completed and final settlement has been achieved.

END OF DOCUMENT
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DOCUMENT 00 61 13.13

PERFORMANCE BOND
(100% of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“*Board”) of the Corning Union Elementary School District ,
(“District”) and (“Principal™)
have entered into a contract for the furnishing of all materials and labor, services and
transportation, necessary, convenient, and proper to perform the following project:

Maywood Fire Alarm Replacement

(“Project” or “Contract”) which Contract dated , 20 , and all of
the Contract Documents attached to or forming a part of the Contract, are hereby referred
to and made a part hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for
the faithful performance of the Contract.

NOW, THEREFORE, the Principal and

(“Surety”)

are held and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which
sum well and truly to be made we bind ourselves, our heirs, executors, administrators,
successors, and assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s
failure to perform all the Work required to complete the Project.

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for
completing the Contract in accordance with its terms and conditions, and upon
determination by the District of the lowest responsible bidder, arrange for a contract
between such bidder and the District and make available as Work progresses sufficient
funds to pay the cost of completion less the “balance of the Contract Price,” and to pay and
perform all obligations of Principals under the Contract, including, without limitation, all
obligations with respect to warranties, guarantees and the payment of liquidated damages.
The term “balance of the Contract Price,” as used in this paragraph, shall mean the total
amount payable to Principal by the District under the Contract and any modifications
thereto, less the amount previously paid by the District to the Principal, less any
withholdings by the District allowed under the Contract. District shall not be required or
obligated to accept a tender of a completion contractor from the Surety for any or no
reason.

Corning Union Elementary School District PERFORMANCE BOND
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The condition of the obligation is such that, if the above bound Principal, its heirs,
executors, administrators, successors, or assigns, shall in all things stand to and abide by,
and well and truly keep and perform the covenants, conditions, and agreements in the
Contract and any alteration thereof made as therein provided, on its part to be kept and
performed at the time and in the intent and meaning, including all contractual guarantees
and warrantees of materials and workmanship, and shall indemnify and save harmless the
District, its trustees, officers and agents, as therein stipulated, then this obligation shall
become null and void, otherwise it shall be and remain in full force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor
proposed by Surety to fulfill its obligations in the event of default by the Principal. Surety
shall not utilize Principal in completing the Work nor shall Surety accept a Bid from Principal
for completion of the Work if the District declares the Principal to be in default and notifies
Surety of the District’s objection to Principal’s further participation in the completion of the
Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation
shall hold good for a period equal to the warranty and/or guarantee period of the Contract,
during which time Surety’s obligation shall continue if Contractor shall fail to make full,
complete, and satisfactory repair and replacements and totally protect the District from loss
or damage resulting from or caused by defective materials or faulty workmanship. The
obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s
obligations under the Contract, law or equity, including, but not limited to, California Code of
Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration, or addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any way affect its
obligation on this bond. The Surety also stipulates and agrees that it shall not be
exonerated or released from the obligation of this bond by any overpayment or
underpayment by the District that is based upon estimates approved by the Architect. The
Surety does hereby waive notice of any such change, extension of time, alteration, or
addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Corning Union Elementary School District PERFORMANCE BOND
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Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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DOCUMENT 00 61 13.16

PAYMENT BOND
Contractor's Labor & Material Bond

(100% Of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board ("Board”) of the Corning Union Elementary School District ,
("District”) and , ("Principal”)
have entered into a contract for the furnishing of all materials and labor, services and
transportation, necessary, convenient, and proper to perform the following project:

Maywood Fire Alarm Replacement

(“Project” or “Contract”) which Contract dated , 2026, and all of the
Contract Documents attached to or forming a part of the Contract, are hereby referred to
and made a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon
the performance of the work, to file a good and sufficient bond with the body by which the
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract
price, to secure the claims to which reference is made in sections 9000 through 9510 and
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of

Dollars ($ ), lawful money of the United States, being a sum not less than
the total amount payable by the terms of Contract, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or
assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or their
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about
the performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal or any of his or its
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with
respect to such work or labor, that the Surety will pay the same in an amount not exceeding
the amount herein above set forth, and also in case suit is brought upon this bond, will pay
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs
and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of
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the Civil Code, so as to give a right of action to them or their assigns in any suit brought
upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive

notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's sighatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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DOCUMENT 00 63 40

ALLOWANCE EXPENDITURE DIRECTIVE FORM

Corning Union Elementary School
District

1005 Hoag Street

Corning, CA 96021

ALLOWANCE
EXPENDITURE
DIRECTIVE NO.:

ALLOWANCE EXPENDITURE DIRECTIVE

Project: Date:
DSA File
Bid No.: DSA App

No.:
I. No.

The following parties agree to the terms of this Allowance Expenditure Directive ("AED"):

Owner Name, Address, Telephone:

Contractor Name, Address, Telephone:

Corning Union Elementary School District

Reference Description Allowance
Authorized for
Expenditure

Request for AED # [Description of Allowance item relating to Work] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

Request for AED # [Description of Allowance item relating to Work] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

Request for AED # [Description of Allowance item relating to Work] $

Requested by: [Requester]

Performed by: [Performer]

Reason: [Reason]

Total Contract Allowance Amount: $

Amount of Previously Approved Allowance Expenditure $
Directive(s):
Amount of this Allowance Expenditure Directive: $

DO

ALLOWANCE EXPENDITURE DIRECTIVE
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The undersigned Contractor approves the foregoing release of Allowance for completion of
each specified item, and agrees to furnish all labor, materials and services and perform all
work necessary to complete any additional work specified for the consideration stated
therein ("Work”). Submission of sums which have no basis in fact or which Contractor
knows are false are at the sole risk of Contractor and may be a violation of the False Claims
Act set forth under Government Code section 12650, et seq.

This Allowance Expenditure Directive must be signed by an authorized District
representative.

It is expressly understood that the authorized allowance expenditure granted herein
represents a full accord and satisfaction for any and all cost impacts of the items herein, and
Contractor waives any and all further compensation based on the items herein. The value of
the extra work or changes expressly includes any and all of the Contractor’s costs and
expenses, and its subcontractors, both direct and indirect. Any costs, expenses, or
damages not included are deemed waived.

Signatures:
DISTRICT: CONTRACTOR:
Corning Union Elementary School District
Date: Date:
By: By:
[Print Name and Title here] [Print Name and Title here]
ARCHITECT: PROJECT INSPECTOR:
Date: Date:
By: By:
[Print Name and Title here] [Print Name and Title here]

END OF DOCUMENT
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DOCUMENT 00 63 47
DAILY FORCE ACCOUNT REPoRT

From: Contractor To: Owner

[Name/Address] Corning Union Elementary School District
1005 Hoag Street
Corning, CA 96021

Project: Maywood Fire Alarm Replacement

Contractor hereby submits this Daily Force Account Report for Work performed, pursuant to Force
Account Directive No. , on

[Date of Work]

Contractor attests that the material, labor, and equipment itemized herein were used only on the force
account work.

A. Material: Attach all applicable invoices not provided in prior Daily Force Account Reports and
complete the information below.

Description Unit Price Quantity Cost

Daily subtotal (w/out markup): $

B. Labor: Labor must be fully Burdened. Attach timesheets, if applicable, and complete the
information below.

Name Craft Regular Rate OT Hrs. Rate
Hrs.

Daily subtotal (w/out markup): $

CORNING UNION ELEMENTARY SCHOOL DAILY FORCE ACCOUNT REPORT
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C. Equipment: Attach all applicable invoices not provided in prior Daily Force Account Reports and
complete the information below.

Type / Model Hrs. Rate
Operated

Daily subtotal (w/out markup): $

Complete based on information reported above.

WORK PERFORMED OTHER THAN BY CONTRACTOR ADD
(a) Material
(b) Add Labor
(c) Add Equipment
(d) Subtotal
(e) Add overhead and profit for any and all tiers of Subcontractor, the
total not to exceed ten percent (10%) of Item (d)
® Subtotal
(9) Add Overhead and Profit for Contractor, not to exceed five percent
(5%) of Item (f)
(h) Subtotal
() Add Bond and Insurance, not to exceed two percent (2%) of Item (h)
() TOTAL
WORK PERFORMED BY CONTRACTOR ADD
(a) Material
(b) Add Labor
(c) Add Equipment
(d) Subtotal
(e) Add Overhead and Profit for Contractor, not to exceed fifteen
percent (15%) of Item (d)
(f) Subtotal
(9) Add Bond and Insurance, not to exceed two percent (2%) of Item
()
(h) TOTAL
CORNING UNION ELEMENTARY SCHOOL DAILY FORCE ACCOUNT REPORT
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Submission of sums which have no basis in fact or which Contractor knows are false are at the sole
risk of Contractor and may be a violation of the False Claims Act (Gov. Code, § 12650 et seq.).

It is expressly understood that all force account work for the date stated above must be reported
herein, and Contractor may not claim any labor, equipment, material or any other costs or expenses
not reported herein. Contractor is not entitled to separately recover amounts for overhead or other
indirect costs. Any costs, expenses, or damages, not included are deemed waived.

SUBMITTED BY: REVIEWED BY:
Contractor: District:
[Name] Date [Name] Date

District may require additional information from Contractor to review this Daily Force Account Report.
Upon District’s return of the Daily Force Account Report, Contractor may invoice the Work reflected
therein. District’s review and return of the Daily Force Account Report and/or payment for the force
account work does not constitute acceptance of the Work or waiver of any Contract rights or criteria.

END OF DOCUMENT
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DOCUMENT 00 63 57

PROPOSED CHANGE ORDER ForM

Corning Union Elementary School
District

1005 Hoag Street

Corning, CA 96021

PCO NO.:

Project: Date:
Bid No.: DSA File No.:
RFI #: DSA Appl. No.:

Contractor hereby submits for District’s review and evaluation this Proposed Change Order
(“"PCO"), submitted in accordance with and subject to the terms of the Contract Documents,
including Sections 17.7 and 17.8 of the General Conditions. Any spaces left blank below are
deemed no change to cost or time.

Contractor understands and acknowledges that documentation supporting Contractor’s PCO
must be attached and included for District review and evaluation. Contractor further
understands and acknowledges that failure to include documentation sufficient to, in
District’s discretion, support some or all of the PCO, shall result in a rejected PCO.

WORK PERFORMED OTHER THAN BY CONTRACTOR [(ADD DEDUCT
(a) Material (attach suppliers’ invoice or itemized quantity

and unit cost plus sales tax)
(b) Add Labor (attach itemized hours and rates, fully

Burdened, and specify the hourly rate for each additional
labor burden, for example, payroll taxes, fringe benefits,

etc.)
() Add Equipment (attach suppliers’ invoice)
(d) Subtotal
(e) A verh nd profit for any and all tiers of

Subcontractor, the total not to exceed ten percent
(10%) of Item (d)

(f) Subtotal

(9) Add General Conditions (if Time is Compensable)

(attach supporting documentation)

(h) Subtotal

(i) Add Overhead and Profit for Contractor, not to
exceed five percent (5%) of Item (h)

(1) Subtotal

(k) Add Bond and Insurance, not to exceed two and
one-half percent (2.5%) of Item (j)

) TOTAL

(m) Time (zero unless indicated; “TBD” not permitted) Calendar
Days

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]
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WORK PERFORMED BY CONTRACTOR ADD DEDUCT |
(a) Material (attach itemized quantity and unit cost plus
sales tax)
(b) Add Labor (attach itemized hours and rates, fully
Burdened, and specify the hourly rate for each additional
labor burden, for example, payroll taxes, fringe benefits,
etc.)
(c) Add Equipment (attach suppliers’ invoice)
(d) Add General Conditions (if Time is Compensable)
(attach supporting documentation)
(e) Subtotal
(f) Add Overhead and Profit for Contractor, not to
exceed fifteen percent (15%) of Item (e)
(9) Subtotal
(h) Add Bond and Insurance, not to exceed two and
one-half percent (2.5%) of Item (g)
(i) TOTAL
3) Time (zero unless indicated; “TBD” not permitted) Calendar
Days

The undersigned Contractor approves the foregoing as to the changes, if any, to the
Contract Price specified for each item, and as to the extension of time allowed, if any, for
completion of the entire Work as stated herein, and agrees to furnish all labor, materials,
and service, and perform all work necessary to complete any additional work specified for
the consideration stated herein. Submission of sums which have no basis in fact or which
Contractor knows are false are at the sole risk of Contractor and may be a violation of the
False Claims Act set forth under Government Code section 12650 et seq. It is understood
that the changes herein to the Contract shall only be effective when approved by the
governing board of the District.

It is expressly understood that the value of the extra Work or changes expressly includes
any and all of the Contractor’s costs and expenses, direct and indirect, resulting from
additional time required on the Project or resulting from delay to the Project including,
without limitation, cumulative impacts. Contractor is not entitled to separately recover
amounts for overhead or other indirect costs. Any costs, expenses, damages, or time
extensions not included are deemed waived.

APPROVED BY: SUBMITTED BY:
Owner: Contractor:
Asst. Supt. Date [Name] Date

END OF DOCUMENT
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DOCUMENT 00 63 63

CHANGE ORDER FORM

Corning Union Elementary School .
District CHANGE ORDER NO.:

1005 Hoag Street 01
Corning, CA 96021

CHANGE ORDER

Project: Date:
Bid No.: DSA File No.:
DSA Appl. No.:

The following parties agree to the terms of this Change Order:

Owner: Contractor:
[Name / Address] [Name / Address]

Architect:
[Name / Address]

Project Inspector:
[Name / Address]

Reference Description Cost Days
Ext.
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
Contract time will be adjusted as follows: Original Contract Amount: $
Previous Completion Date: __[Date Amount of Previously 5
#1 Calendar Days Extension (zero Approved Change Order(s):

unless otherwise indicated)

Amount of this Change $
Current Completion Date: Date Order:

Contract Amount: $

Corning Union Elementary School District
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The undersigned Contractor approves the foregoing as to the changes, if any, to the
Contract Price specified for each item, and as to the extension of time allowed, if any, for
completion of the entire work as stated therein, and agrees to furnish all labor, materials
and services and perform all work necessary to complete any additional work specified for
the consideration stated therein. Submission of sums which have no basis in fact or which
Contractor knows are false are at the sole risk of Contractor and may be a violation of the
False Claims Act set forth under Government Code section 12650 et seq.

This change order is subject to approval by the governing board of this District and must be
signed by the District. Until such time as this change order is approved by the District’s
governing board and executed by a duly authorized District representative, this change
order is not effective and not binding.

It is expressly understood that the compensation and time, if any, granted herein represent
a full accord and satisfaction for any and all time and cost impacts of the items herein, and
Contractor waives any and all further compensation or time extension based on the items
herein. The value of the extra work or changes expressly includes any and all of the
Contractor’s costs and expenses, and its subcontractors, both direct and indirect, resulting
from additional time required on the project or resulting from delay to the project including
without limitation, cumulative impacts. Any costs, expenses, damages or time extensions
not included are deemed waived.

Signatures:
District: Contractor:
[Name] Date [Name] Date
Architect: Project Inspector:
[Name] Date [Name] Date
END OF DOCUMENT
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DOCUMENT 00 65 19.26

AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND
ENTERED INTO THIS DAY OF , 20 by and between the

Corning Union Elementary School District (“District”) and
(“Contractor”), whose place of business is

RECITALS

WHEREAS, District and Contractor entered into PROJECT/CONTRACT NO.: ___
(“Contract” or “"Project”) in the County of Alameda, California; and

WHEREAS, the Work under the Contract was completed on , and
a Notice of Completion was recorded with the County Recorder on

NOW, THEREFORE, it is mutually agreed between District and Contractor as follows:

AGREEMENT AND RELEASE

1. Contractor will only be assessed liquidated damages as detailed below:
Original Contract Sum $
Modified Contract Sum $
Payment to Date $
Liquidated Damages $

Payment Due Contractor $

2. Subject to the provisions hereof, District shall forthwith pay to Contractor the
undisputed sum of Dollars ($ ) under the
Contract, less any amounts represented by any notice to withhold funds on file with
District as of the date of such payment.

3. Contractor acknowledges and hereby agrees that there are no unresolved or
outstanding claims in dispute against District arising from the performance of work
under the Contract, except for the claims described in Paragraph 4 and continuing
obligations described in Paragraph 6. It is the intention of the parties in executing
this Agreement and Release that this Agreement and Release shall be effective as a
full, final and general release of all claims, demands, actions, causes of action,
obligations, costs, expenses, damages, losses and liabilities of Contractor against
District and all of its respective agents, employees, trustees, inspectors, assignees,
consultants and transferees, except for any Disputed Claim that may be set forth in
Paragraph 4 and the continuing obligations described in Paragraph 6 hereof.

Corning Union Elementary School District AGREEMENT AND RELEASE OF ANY AND ALL
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4. The following claims are disputed (hereinafter, the "Disputed Claims") and are
specifically excluded from the operation of this Agreement and Release:

Claim No. Description of Claim Amount of Claim Date Claim
Submitted

$

$

$

$

$

$

[If further space is required, attach additional sheets showing the required
information.]

5. Consistent with California Public Contract Code section 7100, Contractor hereby
agrees that, in consideration of the payment set forth in Paragraph 2 hereof,
Contractor hereby releases and forever discharges District, all its agents, employees,
inspectors, assignees, and transferees from any and all liability, claims, demands,
actions, or causes of action of whatever kind or nature arising out of or in any way
concerned with the Work under the Contract.

6. Guarantees and warranties for the Work, and any other continuing obligation of
Contractor, including without limitation, the duty to defend, indemnify and hold
harmless the District, shall remain in full force and effect as specified in the Contract
Documents.

7. Contractor hereby waives the provisions of California Civil Code section 1542 which
provides as follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS THAT THE
CREDITOR OR RELEASING PARTY DOES NOT KNOW OR SUSPECT TO
EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE
RELEASE AND THAT, IF KNOWN BY HIM OR HER, WOULD HAVE
MATERIALLY AFFECTED HIS OR HER SETTLEMENT WITH THE DEBTOR
OR RELEASED PARTY.

8. The provisions of this Agreement and Release are contractual in nature and not mere
recitals and shall be considered independent and severable. If any such provision or
any part thereof shall be at any time held invalid in whole or in part under any
federal, state, county, municipal, or other law, ruling, or regulations, then such
provision, or part thereof, shall remain in force and effect to the extent permitted by
law, and the remaining provisions of this Agreement and Release shall also remain in
full force and effect, and shall be enforceable.

Corning Union Elementary School District AGREEMENT AND RELEASE OF ANY AND ALL
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9. All rights of District shall survive completion of the Work or termination of Contract,
and execution of this Release.

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * *
Corning Union Elementary School District

Signature:

Print Name:

Title:

CONTRACTOR:

Signature:

Print Name:

Title:

END OF DOCUMENT
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DOCUMENT 00 65 36

GUARANTEE FORM

("Contractor") hereby agrees that the Maywood Fire
Alarm Replacement ("Work” of Contractor) which Contractor has installed for the Corning
Union Elementary School District ("District") for the following project:

PROJECT:_Maywood Fire Alarm Replacement

(“Project” or “Contract”) has been performed in accordance with the requirements of the
Contract Documents and that the Work as installed will fulfill the requirements of the
Contract Documents.

The undersigned agrees to repair or replace any or all of such Work that may prove to be
defective in workmanship or material together with any other adjacent Work that may be
displaced in connection with such replacement within a period of One year(s) from the date
of completion as defined in Public Contract Code section 7107, subdivision (c), ordinary
wear and tear and unusual abuse or neglect excepted. The date of completion is August 7,
2026

In the event of the undersigned’s failure to comply with the above-mentioned conditions
within a reasonable period of time, as determined by the District, but not later than seven
(7) days after being notified in writing by the District, the undersigned authorizes the
District to proceed to have said defects repaired and made good at the expense of the
undersigned. The undersigned shall pay the costs and charges therefore upon demand.

Date:

Proper Name of Contractor:

Signhature:

Print Name:

Title:

Representatives to be contacted for service subject to terms of Contract:

Name:
Address:
Phone No.:
Email:
END OF DOCUMENT
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DOCUMENT 01 11 00

SUMMARY OF WORK

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Access Conditions and
Requirements;

B. Special Conditions.
SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS
A. The Work of this Contract consists of the following:

Selective demolition and construction necessary for the Modernization to
existing school buildings, including associated civil, architectural, structural,
plumbing, mechanical and/or electrical work as indicated in the Drawings and
Specifications. Generally, these categories of work involve new finishes,
adaptive re-use and modification of certain selected areas, new cabinetry,
handicap accessibility retrofits, re-roofing, and adding HVAC to instructional
areas, library and administrative areas and pertain to changing and expanding
selected infrastructure utilities, and extensive modifications. The Project will
involve the "phasing" and barricading of work areas as indicated on the Plans
and enumerated in these Specifications.

CONTRACTS
A. Perform the Work under a single, fixed-price Contract.
CODES, REGULATIONS, AND STANDARDS

A. The codes, regulations, and standards adopted by the state and federal
agencies having jurisdiction shall govern minimum requirements for this
Project. Where codes, regulations, and standards conflict with the Contract
Documents, these conflicts shall be brought to the immediate attention of the
District and the Architect.

B. Codes, regulations, and standards shall be as published effective as of date of
bid opening, unless otherwise specified or indicated.

PROJECT RECORD DOCUMENTS

A. Contractor shall maintain on Site one set of the following record documents;
Contractor shall record actual revisions to the Work:

CORNING UNION ELEMENTARY SCHOOL SUMMARY OF WORK
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(1) Contract Drawings.

(2) Specifications.

(3) Addenda.

(4) Change Orders and other modifications to the Contract.

(5) Reviewed shop drawings, product data, and samples.

(6) Field test records.

(7) Inspection certificates.

(8) Manufacturer's certificates.

Contractor shall store Record Documents separate from documents used for
construction. Provide files, racks, and secure storage for Record Documents
and samples.

Contractor shall record information concurrent with construction progress.
Specifications: Contractor shall legibly mark and record at each product
section of the Specifications the description of the actual product(s) installed,
including the following:

(1) Manufacturer's name and product model and number.

(2) Product substitutions or alternates utilized.

(3) Changes made by Addenda and Change Orders and written directives.

1.06 EXAMINATION OF EXISTING CONDITIONS

A.

Contractor shall be held to have examined the Project Site and acquainted
itself with the conditions of the Site and of the streets or roads approaching
the Site.

Prior to commencement of Work, Contractor shall survey the Site and existing
buildings and improvements to observe existing damage and defects such as
cracks, sags, broken, missing or damaged glazing, other building elements
and Site improvements, and other damage.

Should Contractor observe cracks, sags, and other damage to and defects of
the Site and adjacent buildings, paving, and other items not indicated in the

Contract Documents, Contractor shall immediately report same to the District
and the Architect.

1.07 CONTRACTOR'S USE OF PREMISES

A. If unoccupied and only with District’s prior written approval, Contractor may
use the building(s) at the Project Site without limitation for its operations,
CORNING UNION ELEMENTARY SCHOOL SUMMARY OF WORK
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storage, and office facilities for the performance of the Work. If the District
chooses to beneficially occupy any building(s), Contractor must obtain the
District's written approval for Contractor's use of spaces and types of
operations to be performed within the building(s) while so occupied.
Contractor's access to the building(s) shall be limited to the areas indicated.

If the space at the Project Site is not sufficient for Contractor's operations,
storage, office facilities and/or parking, Contractor shall arrange and pay for
any additional facilities needed by Contractor.

Contractor shall not interfere with use of or access to occupied portions of the
building(s) or adjacent property.

Contractor shall maintain corridors, stairs, halls, and other exit-ways of
building clear and free of debris and obstructions at all times.

No one other than those directly involved in the demolition and construction,
or specifically designated by the District or the Architect shall be permitted in
the areas of work during demolition and construction activities.

The Contractor shall install the construction fence and maintain that it will be
locked when not in use. Keys to this fencing will be provided to the District.

1.08 PROTECTION OF EXISTING STRUCTURES AND UTILITIES

A.

The Drawings show above-grade and below-grade structures, utility lines, and
other installations that are known or believed to exist in the area of the Work.
Contractor shall locate these existing installations before proceeding with
excavation and other operations that could damage same; maintain them in
service, where appropriate; and repair damage to them caused by the
performance of the Work. Should damage occur to these existing
installations, the costs of repair shall be at the Contractor's expense and
made to the District's satisfaction.

Contractor shall be alert to the possibility of the existence of additional
structures and utilities. If Contractor encounters additional structures and
utilities, Contractor will immediately report to the District for disposition of
same as indicated in the General Conditions.

1.09 UTILITY SHUTDOWNS AND INTERRUPTIONS

A.

Contractor shall give the District a minimum of three (3) days written notice
in advance of any need to shut off existing utility services or to effect
equipment interruptions. The District will set exact time and duration for
shutdown, and will assist Contractor with shutdown. Work required to
re-establish utility services shall be performed by the Contractor.

Contractor shall obtain District's written approval as indicated in the General
Conditions in advance of deliveries of material or equipment or other activities
that may conflict with District's use of the building(s) or adjacent facilities.

CORNING UNION ELEMENTARY SCHOOL SUMMARY OF WORK
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1.10 STRUCTURAL INTEGRITY
A. Contractor shall be responsible for and supervise each operation and work
that could affect structural integrity of various building elements, both
permanent and temporary.

B. Contractor shall include structural connections and fastenings as indicated or
required for complete performance of the Work.

PART 2 - PRODUCTS Not Used.
PART 3 — EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 21 00
ALLOWANCE
PART 1 GENERAL

1.1 SECTION INCLUDES

A. Non-specified work.

1.2 RELATED SECTIONS

A. Document 01 11 00 (Summary of Work)

B. Document 01 29 00 (Application for Payment and Conditional and Unconditional
Waiver and Release Forms)

C. Document 01 33 00 (Submittals)

1.3 ALLOWANCES

A. Included in the Contract, a stipulated sum/price of [INSERT AMOUNT] as an
allowance for Unforeseen Conditions within the limits set forth in the Contract
Documents. This Allowance shall not be utilized without written approval by the
District.

B. Contractor’s costs, without overhead and profit, for products, delivery, installation,
labor, insurance, payroll, taxes, bonding and equipment rental will be included in
Allowance Expenditure Directive authorizing expenditure of funds from this

Allowance. No mark-up for insurance, bonds, overhead and profit shall be added
to the Allowance Expenditure Directive.

C. Funds will be drawn from Allowance only with District approval evidenced by an
Allowance Expenditure Directive.

D. At Contract closeout, Contractor agrees that unused funds remaining in Allowance
will be credited to District by Change Order.

E. Whenever costs are more than the Allowance, the amount covered by the
Allowance will be approved at cost (i.e., only the amount within the Allowance will
be approved for payment). Contractor must follow the Change Order procedure to
adjust the Contract Price for amounts in excess of the Allowance.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION

Not used.

END OF DOCUMENT
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DOCUMENT 01 22 00

ALTERNATES AND UNIT PRICING

PART 1 — ALTERNATES

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions;

B. Special Conditions;

C. Bid Form and Proposal;
D. Instructions to Bidders.
DESCRIPTION

The items of work indicated below propose modifications to, substitutions for,
additions to and/or deletions from the various parts of the Work specified in other
Sections of the Specifications. The acceptance or rejection of any of the alternates is
strictly at the option of the District subject to District's acceptance of Contractor's
stated prices contained in this Proposal.

GENERAL

Where an item is omitted, or scope of Work is decreased, all Work pertaining to the
item whether specifically stated or not, shall be omitted and where an item is added
or modified or where scope of Work is increased, all Work pertaining to that required
to render same ready for use on the Project in accordance with intention of Drawings
and Specifications shall be included in an agreed upon price amount.

BASE BID

The Base Bid includes all work required to construct the Project completely and in
accordance with the Contract Documents.

PART 2 - UNIT PRICING

2.01

GENERAL

Contractor shall completely state all required figures based on Unit Prices listed

below. Where scope of Work is decreased, all Work pertaining to the item, whether
specifically stated or not, shall be omitted and where scope of Work is increased, all
work pertaining to that item required to render same ready for use on the Project in

CORNING UNION ELEMENTARY SCHOOL ALTERNATES AND UNIT PRICING
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accordance with intention of Drawings and Specifications shall be included in an
agreed upon price amount.

2.02 UNIT PRICES
Furnish unit prices for each of the named items on a square foot, lineal foot, or per
each basis, as applies. Unit prices shall include all labor, materials, services, profit,

overhead, insurance, bonds, taxes, and all other incidental costs of Contractor,
subcontractors, and supplier(s).

END OF DOCUMENT
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PART 1

1.01

1.02

DOCUMENT 01 25 13

PRODUCT OPTIONS AND SUBSTITUTIONS

- GENERAL

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

Instructions to Bidders;

General Conditions, including, without limitation, Substitutions For Specified
Items; and

Special Conditions.

SUBSTITUTIONS OF MATERIALS AND EQUIPMENT

A.

Catalog numbers and specific brands or trade names followed by the
designation "or equal" are used in conjunction with material and equipment
required by the Specifications to establish the standards of quality, utility, and
appearance required. Substitutions which are equal in quality, utility, and
appearance to those specified may be reviewed subject to the provisions of
the General Conditions.

Wherever more than one manufacturer's product is specified, the first-named
product is the basis for the design used in the work and the use of
alternative-named manufacturers' products or substitutes may require
modifications in that design. If such alternatives are proposed by Contractor
and are approved by the District and/or the Architect, Contractor shall
assume all costs required to make necessary revisions and modifications of
the design resulting from the substitutions requested by the Contractor.

When materials and equipment are specified by first manufacturer's name
and product number, second manufacturer's name and "or approved equal,"
supporting data for the second product, if proposed by Contractor, shall be
submitted in accordance with the requirements for substitutions. The
District’s Board has found and determined that certain item(s) shall be used
on this Project based on the purpose(s) indicated pursuant to Public Contract
Code section 3400(c). These findings, as well as the products and brand or
trade names, have been identified in the Notice to Bidders.

The Contractor will not be allowed to substitute specified items unless the
request for substitution is submitted as follows:

(1) District must receive any notice of request for substitution of a
specified item a minimum of ten (10) calendar days prior to bid
opening.

CORNING UNION ELEMENTARY SCHOOL PRODUCT OPTIONS AND SUBSTITUTIONS
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PART 2

PART 3

(2) Within thirty-five (35) days after the date of the Notice of Award, the
Contractor shall submit data substantiating the request(s) for all
substitution(s) containing sufficient information to assess acceptability
of product or system and impact on Project, including, without
limitation, the requirements specified in the Special Conditions and the
technical Specifications. Insufficient information shall be grounds for
rejection of substitution.

If the District and/or Architect, in reviewing proposed substitute materials and
equipment, require revisions or corrections to be made to previously accepted
Shop Drawings and supplemental supporting data to be resubmitted,
Contractor shall promptly do so. If any proposed substitution is judged by the
District and/or Architect to be unacceptable, the specified material or
equipment shall be provided.

Samples may be required. Tests required by the District and/or Architect for
the determination of quality and utility shall be made at the expense of
Contractor, with acceptance of the test procedure first given by the District.

In reviewing the supporting data submitted for substitutions, the District
and/or Architect will use for purposes of comparison all the characteristics of
the specified material or equipment as they appear in the manufacturer's
published data even though all the characteristics may not have been
particularly mentioned in the Contract Documents. If more than two (2)
submissions of supporting data are required, the cost of reviewing the
additional supporting data shall be borne by Contractor, and the District will
deduct the costs from the Contract Price. The Contractor shall be responsible
for any re-design costs occasioned by District's acceptance and/or approval of
any substitute.

The Contractor shall, in the event that a substitute is less costly than that
specified, credit the District with one hundred percent (100%) of the net
difference between the substitute and the originally specified material. In this
event, the Contractor agrees to execute a deductive Change Order to reflect
that credit. In the event Contractor furnishes a material, process, or article
more expensive than that specified, the difference in the cost of that material,
process, or article so furnished shall be borne by Contractor.

In no event shall the District be liable for any increase in Contract Price or
Contract Time due to any claimed delay in the evaluation of any proposed
substitute or in the acceptance or rejection of any proposed substitute.

— PRODUCTS Not Used.

- EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 26 00

CHANGES IN THE WORK
CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE PROVISIONS IN THE
AGREEMENT, GENERAL CONDITIONS, AND SPECIAL CONDITIONS, IF USED,
RELATED TO CHANGES AND/OR REQUESTS FOR CHANGES.

END OF DOCUMENT
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DOCUMENT 01 29 00

APPLICATION FOR PAYMENT AND
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.

CORNING UNION ELEMENTARY APPLICATION FOR PAYMENT AND
SCHOOL DISTRICT CONDITIONAL AND UNCONDITIONAL WAIVER AND
RELEASE FORMS
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APPLICATION AND CERTIFICATE FOR PAYMENT

TO: PROJECT:

JOB:
FROM: ARCHITECT:

APPLICATION NO: Distribution to:
INVOICE NO: ¢ OWNER
e ARCHITECT
PERIOD TO: ¢ CONTRACTOR
e INSPECTOR OF RECORD
* 3R° PARTY INSPECTOR
PROJECT NO: e DISBURSEMENT AGENCY
DSA FILE NO:

CONTRACT DATE:

DEVELOPER'S APPLICATION FOR PAYMENT

Application is made for Payment as shown below, in connection with the

Contract Continuation Sheet, is attached.

. ORIGINAL CONTRACT SUM

. Net change by Change Orders

. CONTRACT SUM TO DATE

. TOTAL COMPLETED & STORED TO DATE

. Retainage: 5% of Payment

. TOTAL EARNED LESS Retainage

. LESS PREVIOUS APPLICATIONS FOR
PAYMENT

. CURRENT PAYMENT DUE

. Balance to Finish & Retainage

NoOouh WN -

O

A A H A A A A

CHANGE ORDER SUMMARY | ADDITIONS

DEDUCTIONS

Total changes approved in
previous months by District

Total approved this month

NET CHANGES by Change
Orders

CORNING UNION ELEMENTARY SCHOOL DISTRICT

The undersigned Developer certifies that to the best of the Developer’s knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid
by the Developer for Work for which previous Certificates for Payment were issued and
payments received from the District, and that current payment shown herein is now due.
We certify that the Surety for this project has been notified of the amount of this request.

DEVELOPER:

By: Date:

[NAME, TITLE]
Notary Public: My Commission Expires:
Name:

ARCHITECT’'S CERTIFICATE FOR PAYMENT
RECOMMENDED FOR CERTIFICATION

By: Date:
NAME:

In accordance with the Contract Documents, based on on-site observations and the data
comprising the above application, the Architect certifies to the Owner that to the best of
the Architect’s knowledge, information and belief the Work has progressed as indicated,
the quality of the Work is in accordance with the Contract Documents, and the Developer
is entitled to payment of the AMOUNT CERTIFIED.

AMOUNT CERTIFIED $
(Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified.)

ARCHITECT:

By: Date:

APPLICATION FOR PAYMENT AND
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS
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This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the
Developer named herein. Issuance, payment and acceptance of payment are without
prejudice to any rights of the District or Developer under this Contract.

California All-Purpose Certificate of Acknowledgment

A notary public or other officer completing this
certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and
not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA )
) ss.
COUNTY OF )
On , before me, , Notary Public, personally appeared

, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature on the instrument the person(s), or the entity upon behalf of which the
person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and
correct.

Witness my hand and official seal.

Signature of Notary Public: (Seal)

CORNING UNION ELEMENTARY SCHOOL DISTRICT APPLICATION FOR PAYMENT AND
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CONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CiviL Cope Section 8132)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND PAYMENT BOND RIGHTS
EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED
THAT THE CLAIMANT HAS RECEIVED PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the claimant has for labor
and service provided, and equipment and material delivered, to the customer on this job through the Through Date
of this document. Rights based upon labor or service provided, or equipment or material delivered, pursuant to a
written change order that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception below. This document is
effective only on the claimant's receipt of payment from the financial institution on which the following check is
drawn:

Maker of Check:

Amount of Check: $

Check Payable to:

Exceptions

This document does not affect any of the following:

(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) The following progress payments for which the claimant has previously given a conditional waiver

and release but has not received payment:

Date(s) of waiver and release:

Amount(s) of unpaid progress payment(s): $.

(4) Contract rights, including (A) a right based on rescission, abandonment, or breach of contract,
and (B) the right to recover compensation for work not compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:

CORNING UNION ELEMENTARY APPLICATION FOR PAYMENT AND
SCHOOL DISTRICT CONDITIONAL AND UNCONDITIONAL WAIVER AND
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UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CriviL Cope Section 8134)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job through the Through Date of this document. Rights based upon labor
or service provided, or equipment or material delivered, pursuant to a written change order
that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception
below. The claimant has received the following progress payment: $

Exceptions
This document does not affect any of the following:
(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) Contract rights, including (A) a right based on rescission, abandonment, or
breach of contract, and (B) the right to recover compensation for work not

compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:

CORNING UNION ELEMENTARY APPLICATION FOR PAYMENT AND
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CONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CrviL Cope Section 8136)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED
PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job. Rights based upon labor or service provided, or equipment or
material delivered, pursuant to a written change order that has been fully executed by the
parties prior to the date that this document is signed by the claimant, are waived and
released by this document, unless listed as an Exception below. This document is effective
only on the claimant's receipt of payment from the financial institution on which the
following check is drawn:

Maker of Check:

Amount of Check: $

Check Payable to:
Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: $

Claimant's Signature:

Claimant's Title:

Date of Signature:

CORNING UNION ELEMENTARY APPLICATION FOR PAYMENT AND
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UNCONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CrviL Cope Section 8138)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for all labor and service provided, and equipment and material delivered, to
the customer on this job. Rights based upon labor or service provided, or equipment or
material delivered, pursuant to a written change order that has been fully executed by the
parties prior to the date that this document is signed by the claimant, are waived and
released by this document, unless listed as an Exception below. The claimant has been paid
in full.

Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: §

Claimant's Signature:

Claimant's Title:

Date of Signature:
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DOCUMENT 01 31 19

PROJECT MEETINGS

PART 1 — GENERAL
1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions; and
B. Special Conditions.
1.02 PROGRESS MEETINGS:

A. Contractor shall schedule and hold regular weekly progress meetings after a
minimum of one week's prior written notice of the meeting date and time to
all Invitees as indicated below.

B. Location: Contractor's field office.

C. The Contractor shall notify and invite the following entities (“Invitees”):

(1) District Representative.

(2) Contractor.

(3) Contractor's Project Manager.

(4) Contractor's Superintendent.

(5) Subcontractors, as appropriate to the agenda of the meeting.

(6) Suppliers, as appropriate to the agenda of the meeting.

(7) Construction Manager, if any.

(8) Architect

(9) Engineer(s), if any and as appropriate to the agenda of the meeting.
(10) Others, as appropriate to the agenda of the meeting.

D. The District's and/or the Architect’s Consultants will attend at their discretion,
in response to the agenda.

E. The District representative, the Construction Manager, and/or another District
Agent shall take and distribute meeting notes to attendees and other
concerned parties. If exceptions are taken to anything in the meeting notes,

CORNING UNION ELEMENTARY SCHOOL PROJECT MEETINGS
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those exceptions shall be stated in writing to the District within five (5)
working days following District's distribution of the meeting notes.

1.03 PRE-INSTALLATION/PERFORMANCE MEETING:

A. Contractor shall schedule a meeting prior to the start of each of the following
portions of the Work: cutting and patching of plaster and roofing, and other
weather-exposed and moisture-resistant products. Contractor shall invite all
Invitees to this meeting, and others whose work may affect or be affected by
the quality of the cutting and patching work.

B. Contractor shall review in detail prior to this meeting, the manufacturer's
requirements and specifications, applicable portions of the Contract
Documents, Shop Drawings, and other submittals, and other related work. At
this meeting, invitees shall review and resolve conflicts, incompatibilities, or
inadequacies discovered or anticipated.

C. Contractor shall review in detail Project conditions, schedule, requirements for
performance, application, installation, and quality of completed Work, and
protection of adjacent Work and property.

D. Contractor shall review in detail means of protecting the completed Work
during the remainder of the construction period.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.
END OF DOCUMENT
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PART 1

1.01

1.02

DOCUMENT 01 33 00

SUBMITTALS

- GENERAL

RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Contractor’s Submittals and
Schedules, Drawings and Specifications;

B. Special Conditions.

SECTION INCLUDES:

A. Definitions:

(1)

(2)

(3)

Shop Drawings and Product Data are as indicated in the General
Conditions and include, but are not limited to, fabrication, erection,
layout and setting drawings, formwork and falsework drawings,
manufacturers' standard drawings, descriptive literature, catalogues,
brochures, performance and test data, wiring and control diagrams. In
addition, there are other drawings and descriptive data pertaining to
materials, equipment, piping, duct and conduit systems, and methods
of construction as may be required to show that the materials,
equipment or systems and all positions conform to the requirement of
the Contract Documents, including, without limitation, the Drawings.

"Manufactured" applies to standard units usually mass-produced;
"fabricated" means specifically assembled or made out of selected
materials to meet design requirements. Shop Drawings shall establish
the actual detail of manufactured or fabricated items, indicated proper
relation to adjoining work and amplify design details of mechanical and
electrical equipment in proper relation to physical spaces in the
structure.

Manufacturer's Instructions: Where any item of Work is required by
the Contract Documents to be furnished, installed, or performed, at a
minimum, in accordance with a specified product manufacturer's
instructions, the Contractor shall procure and distribute copies of these
to the District, the Architect, and all other concerned parties and shall
furnish, install, or perform the work, at a minimum, in accordance with
those instructions.

B. Samples, Shop Drawings, Product Data, and other items as specified, in
accordance with the following requirements:

(1) Contractor shall submit all Shop Drawings, Product Data, and Samples
to the District, the Architect, the Project Inspector, and the
Construction Manager.
CORNING UNION ELEMENTARY SCHOOL SUBMITTALS
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(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

Contractor shall comply with all time frames herein and in the General
Conditions and, in any case, shall submit required information in
sufficient time to permit proper consideration and action before
ordering any materials or items represented by such Shop Drawings,
Product Data, and/or Samples.

Contractor shall allow sufficient time so that no delay occurs due to
required lead time in ordering or delivery of any item to the Site.
Contractor shall be responsible for any delay in progress of Work due
to its failure to observe these requirements.

Time for completion of Work shall not be extended on account of
Contractor's failure to promptly submit Shop Drawings, Product Data,
and/or Samples.

Reference numbers on Shop Drawings shall have Architectural and/or
Engineering Contract Drawings reference numbers for details, sections,
and “cuts” shown on Shop Drawings. These reference numbers shall
be in addition to any numbering system that Contractor chooses to use
or has adopted as standard.

When the magnitude or complexity of submittal material prevents a
complete review within the stated time frame, Contractor shall make
this submittal in increments to avoid extended delays.

Contractor shall certify on submittals for review that submittals
conform to Contract requirements. Also certify that
Contractor-furnished equipment can be installed in allocated space. In
event of any variance, Contractor shall specifically state in transmittal
and on Shop Drawings, portions vary and require approval of a
substitute. Submittals shall not be used as a means of requesting a
substitution.

Unless specified otherwise, sampling, preparation of samples, and
tests shall be in accordance with the latest standard of the American
Society for Testing and Materials.

Upon demand by Architect or District, Contractor shall submit samples
of materials and/or articles for tests or examinations and consideration
before Contractor incorporates same in Work. Contractor shall be
solely responsible for delays due to sample(s) not being submitted in
time to allow for tests. Acceptance or rejection will be expressed in
writing. Work shall be equal to approved samples in every respect.
Samples that are of value after testing will remain the property of
Contractor.

C. Submittal Schedule:

(1)

Contractor shall prepare its proposed submittal schedule that is
coordinated with the proposed construction schedule and submit both
to the District within ten (10) days after the date of the Notice to
Proceed. Contractor's proposed schedules shall become the Project
Construction Schedule and the Project Submittal Schedule after each is
approved by the District.
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1.03 SHOP

A.

(2) Contractor is responsible for all lost time should the initial submittal be
rejected, marked "revise and resubmit"”, etc.

(3) All Submittals shall be forwarded to the District by the date indicated
on the approved Submittal Schedule, unless an earlier date is
necessary to maintain the Construction Schedule, in which case those
Submittals shall be forwarded to the District so as not to delay the
Construction Schedule.

(4) Contractor may be assessed $100 a day for each day it is late in
submitting a shop drawing or sample. No extensions of time will be
granted to Trade Contractor or any Subcontractor because of its failure
to have shop drawings and samples submitted in accordance with the
Schedule.

DRAWINGS:

Contractor shall submit one reproducible transparency and six (6) opaque
reproductions. The District will review and return the reproducible copy and
one (1) opaque reproduction to Contractor.

Before commencing installation of any Work, the Contractor shall submit and
receive approval of all drawings, descriptive data, and material list(s) as
required to accomplish Work.

Review of Shop Drawings is regarded as a service to assist Contractor and in
all cases original Contract Documents shall take precedence as outlined under
General Conditions.

No claim for extra time or payment shall be based on work shown on Shop
Drawings unless the claim is (1) noted on Contractor's transmittal letter
accompanying Shop Drawings and (2) Contractor has complied with all
applicable provisions of the General Conditions, including, without limitation,
provisions regarding changes and payment, and all required written
approvals.

District shall not review Shop Drawings for quantities of materials or number
of items supplied.

District's and/or Architect’s review of Shop Drawing will be general. District
and/or Architect review does not relieve Contractor of responsibility for
dimensions, accuracy, proper fitting, construction of Work, furnishing of
materials, or Work required by Contract Documents and not indicated on
Shop Drawings. The District’s and/or Architect’s review of Shop Drawings is
not to be construed as approving departures from Contract Documents.

Review of Shop Drawings and Schedules does not relieve Contractor from
responsibility for any aspect of those Drawings or Schedules that is a violation
of local, County, State, or Federal laws, rules, ordinances, or rules and
regulations of commissions, boards, or other authorities or utilities having
jurisdiction.

Before submitting Shop Drawings for review, Contractor shall check Shop
Drawings of its subcontractors for accuracy, and confirm that all Work
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contiguous with and having bearing on other work shown on Shop Drawings is
accurately drawn and in conformance with Contract Documents.

I. Submitted drawings and details must bear stamp of approval of Contractor:

(1) Stamp and signature shall clearly certify that Contractor has checked
Shop Drawings for compliance with Drawings.

(2) If Contractor submits a Shop Drawing without an executed stamp of
approval, or whenever it is evident (despite stamp) that Drawings have
not been checked, the District and/or Architect will not consider them
and will return them to the Contractor for revision and resubmission.
In that event, it will be deemed that Contractor has not complied with
this provision and Contractor shall bear risk of all delays to same
extent as if it had not submitted any Shop Drawings or details.

J. Submission of Shop Drawings (in either original submission or when
resubmitted with correction) constitutes evidence that Contractor has checked
all information thereon and that it accepts and is willing to perform Work as
shown.

K. Contractor shall pay for cost of any changes in construction due to improper
checking and coordination. Contractor shall be responsible for all additional
costs, including coordination. Contractor shall be responsible for costs
incurred by itself, the District, the Architect, the Project Inspector, the
Construction Manager, any other Subcontractor or contractor, etc., due to
improperly checked and/or coordination of submittals.

L. Shop Drawings must clearly delineate the following information:

(1) Project name and address.

(2) Specification number and description.

(3) Architect's name and project number.

(4) Shop Drawing title, number, date, and scale.

(5) Names of Contractor, Subcontractor(s) and fabricator.
(6) Working and erection dimensions.

(7) Arrangements and sectional views.

(8) Necessary details, including complete information for making
connections with other Work.

(9) Kinds of materials and finishes.

(10) Descriptive names of materials and equipment, classified item
numbers, and locations at which materials or equipment are to be
installed in the Work. Contractor shall use same reference
identification(s) as shown on Contract Drawings.
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Contractor shall prepare composite drawings and installation layouts when
required to solve tight field conditions.

(1) Shop Drawings shall consist of dimensioned plans and elevations and
must give complete information, particularly as to size and location of
sleeves, inserts, attachments, openings, conduits, ducts, boxes,
structural interferences, etc.

(2) Contractor shall coordinate these composite Shop Drawings and
installation layouts in the field between itself and its Subcontractor(s)
for proper relationship to the Work, the work of other trades, and the
field conditions. The Contractor shall check and approve all
submittal(s) before submitting them for final review.

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS:

A.

Contractor shall submit manufacturer's printed literature in original form. Any
fading type of reproduction will not be accepted. Contract must submit a
minimum of six (6) each, to the District. District shall return one (1) to the
Contractor, who shall reproduce whatever additional copies it requires for
distribution.

Contractor shall submit six (6) copies of a complete list of all major items of
mechanical, plumbing, and electrical equipment and materials in accordance
with the approved Submittal Schedule, except as required earlier to comply
with the approved Construction Schedule. Other items specified are to be
submitted prior to commencing Work. Contractor shall submit items of like
kind at one time in a neat and orderly manner. Partial lists will not be
acceptable.

Submittals shall include manufacturer's specifications, physical dimensions,
and ratings of all equipment. Contractor shall furnish performance curves for
all pumps and fans. Where printed literature describes items in addition to
that item being submitted, submitted item shall be clearly marked on sheet
and superfluous information shall be crossed out. If highlighting is used,
Contractor shall mark all copies.

Equipment submittals shall be complete and include space requirements,
weight, electrical and mechanical requirements, performance data, and
supplemental information that may be requested.

Imported Materials Certification must be submitted at least ten (10) days
before material is delivered.

1.05 SAMPLES:

A.

Contractor shall submit for approval Samples as required and within the time
frame in the Contract Documents. Materials such as concrete, mortar, etc.,
which require on-site testing will be obtained from Project Site.

Contractor shall submit four (4) samples except where greater or lesser
number is specifically required by Contract Documents including, without
limitation, the Specifications.
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(1) Samples must be of sufficient size and quality to clearly illustrate
functional characteristics, with integrally related parts and attachment
devices.

(2) Samples must show full range of texture, color, and pattern.

Contractor shall make all Submittals, unless it has authorized
Subcontractor(s) to submit and Contractor has notified the District in writing
to this effect.

Samples to be shipped prepaid or hand-delivered to the District.

Contractor shall mark samples to show name of Project, name of Contractor
submitting, Contract number and segment of Work where representative
Sample will be used, all applicable Specifications Sections and documents,
Contract Drawing Number and detail, and ASTM or FS reference, if applicable.

Contractor shall not deliver any material to Site prior to receipt of District's
and/or Architect’'s completed written review and approval. Contractor shall
furnish materials equal in every respect to approved Samples and execute
Work in conformance therewith.

District’s and/or Architect’s review, acceptance, and/or approval of Sample(s)
will not preclude rejections of any material upon discovery of defects in same
prior to final acceptance of completed Work.

After a material has been approved, no change in brand or make will be
permitted.

Contractor shall prepare its Submittal Schedule and submit Samples of
materials requiring laboratory tests to specified laboratory for testing not less
than ninety (90) days before such materials are required to be used in Work.
Samples which are rejected must be resubmitted promptly after notification of
rejection and be marked "Resubmitted Sample" in addition to other
information required.

Field Samples and Mock-Ups are to be removed by Contractor at District’s
direction:

(1) Size: As Specified.

(2) Furnish catalog numbers and similar data, as requested.

1.06 REVIEW AND RESUBMISSION REQUIREMENTS:

A. The District will arrange for review of Sample(s), Shop Drawing(s), Product
Data, and other submittal(s) by appropriate reviewer and return to Contractor
as provided below within twenty-one (21) days after receipt or within
twenty-one (21) days after receipt of all related information necessary for
such review, whichever is later.
B. One (1) copy of product or materials data will be returned to Contractor with
the review status.
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PART 2

PART 3

Samples to be incorporated into the Work will be returned to Contractor,
together with a written notice designating the Sample with the appropriate
review status and indicating errors discovered on review, if any. Other
Samples will not be returned, but the same notice will be given with respect
thereto, and that notice shall be considered a return of the Sample.

Contractor shall revise and resubmit any Sample(s), Shop Drawing(s),
Product Data, and other submittal(s) as required by the reviewer. Such
resubmittals will be reviewed and returned in the same manner as original
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within
fourteen (14) days after receipt thereof or within fourteen (14) days after
receipt of all related information necessary for such review. Such resubmittal
shall not delay the Work.

Contractor may proceed with any of the Work covered by Sample(s), Shop
Drawing(s), Product Data, and other submittal(s) upon its return if designated
as no exception taken, or revise as noted, provided the Contractor proceeds
in accordance with the District and/or the Architect’s notes and comments.

Contractor shall not begin any of the work covered by a Sample(s), Shop
Drawing(s), Product Data, and other submittal(s), designated as revise and
resubmit or rejected, until a revision or correction thereof has been reviewed
and returned to Contractor.

Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated
as revise and resubmit or rejected and requiring resubmittal, shall be revised
or corrected and resubmitted to the District no later than fourteen (14) days
or a shorter period as required to comply with the approved Construction
Schedule, after its return to Contractor.

Neither the review nor the lack of review of any Sample(s), Shop Drawing(s),
Product Data, and other submittal(s) shall waive any of the requirements of
the Contract Documents, or relieve Contractor of any obligation thereunder.
District's and/or Architect’s review of Shop Drawings does not relieve the
Contractor of responsibility for any errors that may exist. Contractor is
responsible for the dimensions and design of adequate connections and
details and for satisfactory construction of all the Work.

— PRODUCTS Not Used.

- EXECUTION Not Used.

END OF DOCUMENT

CORNING UNION ELEMENTARY SCHOOL SUBMITTALS

DISTRICT

DOCUMENT 01 33 00-7



PART 1

DOCUMENT 01 35 13.23

SITE STANDARDS

— GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

E.

F.

General Conditions, including without limitation, Site Access, Conditions, and
Regulations;

Special Conditions;

Drug-Free Workplace Certification;

Tobacco-Free Environment Certification;

Criminal Background Investigation/Fingerprinting Certification;

Temporary Facilities and Controls.

1.02 REQUIREMENTS OF THE DISTRICT:

A.

Drug-Free Schools and Safety Requirements:

(1)

(2)

(3)

All school sites and other District Facilities have been declared
“Drug-Free Zones.” No drugs, alcohol and/or smoking are allowed at
any time in any buildings and/or grounds on District property. No
students, staff, visitors, or contractors are to use drugs on these sites.

Smoking and the use of tobacco products by all persons is prohibited
on or in District property. District property includes school buildings,
school grounds, school-owned vehicles and vehicles owned by others
while on District property. Contractor shall post: "Non-Smoking Area"
in a highly visible location in each work area, staging area, and parking
area. Contractor may designate a smoking area outside of District
property within the public right-of-way, provided that this area remains
quiet and unobtrusive to adjacent neighbors. This smoking area is to
be kept clean at all times.

Contractor shall ensure that no alcohol, firearms, weapons, or
controlled substances enter or are used at the Site. Contractor shall
immediately remove from the Site and terminate the employment of
any employee(s) found in violation of this provision.

Language: Profanity or other unacceptable and/or loud language will not be
tolerated, "Cat calls" or other derogatory language toward students, staff,
volunteers, parents or public will not be allowed.
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PART 2

PART 3

Disturbing the Peace (Noise and Lighting):

(1)

(2)

(3)

Traffic:

(1)

(2)

(3)

(4)

Contractor shall observe the noise ordinance of the Site at all times
including, without limitation, all applicable local, city, and/or state
laws, ordinances, and/or regulations regarding noise and allowable
noise levels.

The use of radios, etc., shall be controlled to keep all sound at a level
that cannot be heard beyond the immediate area of use. District
reserves the right to prohibit the use of radios at the Site, except for
mobile phones or other handheld communication radios.

If portable lights are used after dark, all light must be located so as
not to direct light into neighboring property.

Driving on the Premises shall be limited to periods when students and
public are not present. If driving or deliveries must be made during
the school hours, two (2) or more ground guides shall lead the vehicle
across the area of travel. In no case shall driving take place across
playgrounds or other pedestrian paths during recess, lunch, and/or
class period changes. The speed limit on-the Premises shall be five (5)
miles per hour (maximum) or less if conditions require.

All paths of travel for deliveries, including without limitation, material,
equipment, and supply deliveries, shall be reviewed and approved by
District in advance. Any damage will be repaired to the pre-damaged
condition by the Contractor.

District shall designate a construction entry to the Site. If Contractor
requests, District determines it is required, and to the extent possible,
District shall designate a staging area so as not to interfere with the
normal functioning of school facilities. Location of gates and fencing
shall be approved in advance with District and at Contractor's expense.

Parking areas shall be reviewed and approved by District in advance.
No parking is to occur under the drip line of trees or in softscape areas
that could otherwise be damaged.

All of the above shall be observed and complied with by the Contractor and all
workers on the Site. Failure to follow these directives could result in
individual(s) being suspended or removed from the work force at the
discretion of the District. The same rules and regulations shall apply equally
to delivery personnel, inspectors, consultants, and other visitors to the Site.

- PRODUCTS Not Used.

- EXECUTION Not Used.

END OF DOCUMENT
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PART 1

DOCUMENT 01 41 00

REGULATORY REQUIREMENTS

- GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

General Conditions, including, without limitation, Obtaining of Permits,
Licenses and Registrations and Work to Comply with All Applicable Laws and
Regulations;

Special Conditions; and

Quality Control.

1.02 DESCRIPTION:

This section covers the general requirements for regulatory requirements pertaining
to the Work and is supplementary to all other regulatory requirements mentioned or
referenced elsewhere in the Contract Documents.

1.03 REQUIREMENTS OF REGULATORY AGENCIES:

A.

All statutes, ordinances, laws, rules, codes, regulations, standards, and the
lawful orders of all public authorities having jurisdiction over the Work, are
hereby incorporated into these Contract Documents as if repeated in full
herein and are intended to be included in any reference to Code or Building
Code, unless otherwise specified, including, without limitation, the references
in the list below. Contractor shall make available at the Site copies of all the
listed documents applicable to the Work as the District and/or Architect may
request, including, without limitation, applicable portions of the California
Code of Regulations ("CCR").

(1) California Building Standards Administrative Code, Part 1, Title 24,
CCR.

(2) California Building Code (CBC), Part 2, Title 24, CCR; (International
Building Code volumes 1-2 and California Amendments).

(3) California Electrical Code (CEC), Part 3, Title 24, CCR; (National
Electrical Code and California Amendments).

(4) California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform
Mechanical Code and California Amendments).

(5) California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform
Plumbing Code and California Amendments).
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(6) California Fire Code (CFC), Part 9, Title 24, CCR; (International Fire
Code and California Amendments).

(7) California Green Building Standards Code (CALGreen), Part 11, Title
24, CCR.

(8) California Referenced Standards Code, Part 12, Title 24, CCR.
(9) State Fire Marshal Regulations, Public Safety, Title 19, CCR.

(10) Partial List of Applicable National Fire Protection Association (NFPA)
Standards:

(a) NFPA 13 - Automatic Sprinkler System.

(b) NFPA 14 - Standpipes Systems.

(©) NFPA 17A - Wet Chemical System

(d) NFPA 24 - Private Fire Mains.

(e) (California Amended) NFPA 72 - National Fire Alarm Codes.
() NFPA 253 - Critical Radiant Flux of Floor Covering System.
(9) NFPA 2001 - Clean Agent Fire Extinguishing Systems.

(11) California Division of the State Architect interpretation of Regulations
(*"DSA IR"), including, without limitation:

(a) DSA IR A-6 — Construction Change Document Submittal and
Approval Processes.

(b) DSA IR A-7 — Project Inspector Certification and Approval.

(c) DSA IR A-8 — Project Inspector and Assistant Inspector Duties
and Performance.

(d) DSA IR A-12 — Assistant Inspector Approval.
(12) DSA Procedures (“"DSA PR")
(a) DSA PR 13-01 - Construction Oversight Process
(b) DSA PR 13-02 - Project Certification Process
B. This Project shall be governed by applicable regulations, including, without
limitation, the State of California’s Administrative Regulations for the Division
of the State Architect-Structural Safety (DSA/SS), Chapter 4, Part 1, Title 24,

CCR, and the most current version on the date the bids are opened and as it
pertains to school construction including, without limitation:
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(1) Test and testing laboratory per Section 4-335. District shall pay for
the testing laboratory.

(2) Special inspections per Section 4-333(c).
(3) Deferred Approvals per section 4-317(9).
(4) Verified reports per Sections 4-336 & 4-343(c).

(5) Duties of the Architect & Engineers shall be per Sections 4-333(a) and
4-341.

(6) Duties of the Contractor shall be per Section 4-343.
(7) Duties of Project Inspector shall be per Section 4-334.
(8) Addenda and Construction Change Documents per Section 4-338.

Contractor shall keep and make available all applicable parts of the most
current version of Title 24 referred to in the plans and specifications at the
Site during construction.

C. Items of deferred approval shall be clearly marked on the first sheet of the
Architect’s and/or Engineer's approved Drawings. All items later submitted
for approval shall be per Title 24 requirements to the DSA.

(1) Contractor shall submit the following to Architect for review and
endorsement:

(a) Product information on proposed material/system supplier.

(b) Drawings, specifications, and calculations prepared, signed, and
stamped by an architect or engineer licensed in the State of
California for that portion of the Work.

(c) All other requirements as may be required by DSA.

(2) Cost of preparing and submitting documentation per DSA Deferred
Approval requirements including required modifications to Drawings
and Specifications, whether or not indicated in the Contract
Documents, shall be borne by Contractor.

(3) Contractor shall not begin fabrication and installation of deferred
approval items without first obtaining DSA approval of Drawings and
Specifications.

(4) Schedule of Work Subject to DSA Deferred Approval: Window wall
systems exceeding 10 feet in span.
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PART 2 — PRODUCTS Not Used.
PART 3 — EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 42 13

ABBREVIATIONS AND ACRONYMS

PART 1 — GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions including without limitation, Definitions;

B. Special Conditions.

1.02 DOCUMENT INCLUDES:

A. Abbreviations used throughout the Contract Documents.
B. Reference to a technical society, organization, or body is by abbreviation, as
follows:
1. AA The Aluminum Association
2. AABC Associated Air Balance Council
3. AASHTO American Association of State Highway and
Transportation Officials
4 ACI American Concrete Institute
5 AGA American Gas Association
6. AGC Associated General Contractors of America
7. AHC Architectural Hardware Consultant
8 AHRI Air Conditioning, Heating, Refrigeration Institute
9. Al Asphalt Institute
10. AIA American Institute of Architects
11. AISC American Institute of Steel Construction
12. AISI American Iron and Steel Institute
13. AMCA Air Movement and Control Association
14. ANSI American National Standards Institute
15. APA APA - The Engineered Wood Association
16. ASA Acoustical Society of America
17. ASCE American Society of Civil Engineers
18. ASHRAE American Society of Heating, Refrigeration and Air
Conditioning Engineers
19. ASME American Society of Mechanical Engineers
20. ASTM American Society of Testing and Materials International
21. AWPA American Wood Protection Association
22. AWS American Welding Society
23. AWSC American Welding Society Codes & Standards
24. AWI Architectural Woodwork Institute
25. AWWA American Water Works Association
26. BIA The Brick Industry Association
27. BHMA Builders Hardware Manufacturers Association
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28.
29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.
40.
41.
42.
43.

44,
45,
46.
47.
48.
49,
50.

51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
73.
74.
75.
76.
77.

CCR
CLFMI
CRA
CRSI
CS

CsI
CTI
EMMA
FGIA
FGMA
FIA

FM
FS/FED SPEC
FTI

GA
IAPMO

ICC

IEEE

IES

MCAC

MIMA
MS/MIL SPEC
NAAMM

NCMA
NCSEA
NEC
NEMA
NIST
NSI
NTMA
ORS
OSHA
PCI
PCA
PCA
PDI
PEI
PG&E
PS
SDI
SJI
SSPC
TCNA
TPI
uBC
UL
uUMC
USDA
VI
WCLIB

California Code of Regulations

Chain Link Fence Manufacturers Institute
California Redwood Association

Concrete Reinforcing Steel Institute
Commercial Standards

Construction Specifications Institute

Cooling Technology Institute

Expanded Metal Lath Manufacturers Association
Fenestration and Glazing Industry Alliance

Flat Glass Manufacturers’ Association

Factory Insurance Association

Factory Mutual Global

Federal Specification

Facing Title Institute

Gypsum Association

International Association of Plumbing and Mechanical
Officials

International Code Council

Institute of Electrical and Electronics Engineers
Illuminating Engineering Society

Mason Contractors Association of California
Mineral Wool Insulation Manufacturers Association
Military Specifications

National Association of Architectural Metal
Manufacturers

National Concrete Masonry Association
National Council of Structural Engineers Associations
National Electrical Code

National Electrical Manufacturers Association
National Institute of Standards and Technology
Natural Stone Institute

National Terrazzo and Mosaic Association, Inc.
Office of Regulatory Services (California)
Occupational Safety and Health Act
Precast/Prestressed Concrete Institute
Portland Cement Association

Painting Contractors Association

Plumbing & Drainage Institute

Porcelain Enamel Institute, Inc.

Pacific Gas & Electric Company

Product Standards

Steel Door Institute; Steel Deck Institute

Steel Joist Institute

Society for Protective Coatings

Tile Council of North America, Inc.

Truss Plate Institute

Uniform Building Code

Underwriters Laboratories Code

Uniform Mechanical Code

United States Department of Agriculture
Vermiculite Institute

West Coast Lumber Inspection Bureau
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78. WDMA Window and Door Manufacturers Association

79. WEUSER Western Electric Utilities Service Engineering
Requirements
80. WIC Woodwork Institute of California
PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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PART 1

DOCUMENT 01 42 16

DEFINITIONS

- GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions including without limitation, Definitions;

Special Conditions.

1.02 QUALITY ASSURANCE

A.

For products or workmanship specified by association, trade, or Federal
Standards, Contractor shall comply with requirements of the standard, except
when more rigid requirements are specified in the Contract Documents, or are
required by applicable codes.

Contractor shall conform to current reference standard publication date in
effect on the date of bid opening.

Contractor shall obtain copies of standards unless specifically required not to
by the Contract Documents.

Contractor shall maintain a copy of all standards at jobsite during submittals,
planning, and progress of the specific Work, until final completion, unless
specifically required not to by the Contract Documents.

Should specified reference standards conflict with Contract Documents,
Contractor shall request clarification from the District and/or the Architect
before proceeding.

The contractual relationship of the parties to the Contract shall not be altered
from the contractual relationship as indicated in the Contract Documents by
mention or inference otherwise in any referenced document.

Governing Codes shall be as shown in the Contract Documents including,
without limitation, the Specifications.

END OF DOCUMENT
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DOCUMENT 01 42 19

REFERENCES

PART 1 - GENERAL

1.01 SCHEDULE OF REFERENCES:

The following information is intended only for the general assistance of the
Contractor, and the District does not represent that all of the information is
current. It is the Contractor’s responsibility to verify the correct

information for each of the entities listed.

AA

The Aluminum Association

1400 Crystal Drive, Suite 430

Arlington, VA 22202
www.aluminum.org

703/358-2960

AABC

Associated Air Balance Council

1015 18th St. NW

Suite 603

Washington, D.C. 20036
www.aabc.com

202/737-0202

AASHTO

American Association of State Highway and

Transportation Officials

555 12th St. NW - Suite 1000

Washington, DC 20004
www.transportation.org

202/624-5800

AATCC

American Association of Textile Chemists and Colorists
1 Davis Drive
Durham, NC 27713-2839

www.aatcc.org

919/549-8141

ACA

American Coatings Association
901 New York Ave., NW, Suite 300 West
Washington, DC 20001

www.paint.org

202/462-6272

ACI

American Concrete Institute

38800 Country Club Dr.

Farmington Hills, MI 48331-3439
www.concrete.org

248/848-3800

ACPA

American Concrete Pipe Association

5605 N. MacArthur Blvd., Suite 340

Irving, TX 75038
WWWw.concrete-pipe.org

972/506-7216
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ADC

Air Duct Council

1300 Summer Ave.

Cleveland, OH 44115
www.flexibleduct.org

216/241-7333

AF&PA

American Forest and Paper Association

601 Thirteenth Street NW, Suite 1000 N

Washington, DC 20005
www.afandpa.org

202/463-2700

AGA

American Gas Association
400 North Capitol Street, NW, Suite 450
Washington, DC 20001

www.aga.org

202/824-7000

AGC

Associate General Contractors of America
2300 Wilson Blvd., Suite 300
Arlington, VA 22201

www.agc.org

703/548-3118

AHA

American Hardboard Association

1210 West Northwest Highway

Palatine, IL 60067
http://domensino.com/AHA/default.htm

847/934-8800

Al

Asphalt Institute

2696 Research Park Drive

Lexington, KY 40511-8480
www.asphaltinstitute.org

866/540-9577

AIA

The American Institute of Architects

1735 New York Ave., NW

Washington, DC 20006-5292
www.aia.org

800/242-3837

AISC

American Institute of Steel Construction
130 East Randolph Street, Suite 2000
Chicago, IL 60601

wWww.aisc.org

312.670.2400

AISI

American Iron and Steel Institute
25 Massachusetts Ave., NW, Suite 800
Washington, DC 20001

www.steel.org

202/452-7100

AITC

American Institute of Timber Construction

1010 South 336th Street, #210

Federal Way, WA 98003-7394
https://www.plib.org/aitc/

253/835-3344
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ALI

Associated Laboratories, Inc.

P.O. Box 152837

Dallas, TX 75315
www.assoc-labs.com

214/565-0593

ALSC

American Lumber Standards Committee, Inc.
7470 New Technology Way, Suite F
Frederick, MD 21703

www.alsc.org

301/972-1700

AMCA

Air Movement and Control Association International,
Inc.
30 W. University Drive
Arlington Heights, IL 60004
WWwWw.amca.org

847/394-0150

AMPP
(formerly
SSPC)

Association for Materials Protection and Performance
(merger of Society for Protective Coatings and
National Association of Corrosion Engineers
International) (formerly Steel Structures Painting
Council)
800 Trumbull Drive
Pittsburgh, PA 15205

WWW.SSpC.org

412/281-2331
877/281-7772

ANLA

AmericanHort (merger of American Nursery &
Landscape Association and OFA - The Association of
Horticultural Professionals)
2130 Stella Court
Columbus, OH 43215

www.americanhort.org

614/487-1117

ANSI

American National Standards Institute
1899 L Street, NW, 11th Floor
Washington, DC 20036

WWwWWw.ansi.org

202/293-8020

APA

APA-The Engineered Wood Association

7011 S. 19th Street

Tacoma, WA 98466-5333
www.apawood.org

253/565-6600

APA

Architectural Precast Association

325 John Knox Rd, Suite L-103

Tallahassee, FL 32303
www.archprecast.org

850/205-5637
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APCIA

American Property Casualty Insurance Association
(merger of American Insurance Association (formerly
the National Board of Fire Underwriters) with the
Property Casualty Insurers Association of America)
555 12th St, NW, Suite 550
Washington DC 20004

www.apci.org

202/828-7100

AHRI

Air Conditioning and Refrigeration Institute (now
Air-Conditioning, Heating, & Refrigeration Institute)
2311 Wilson Blvd, Suite 400
Arlington, VA 22201

www.ahrinet.org

703/524-8800

ARMA

Asphalt Roofing Manufacturers Association

2331 Rock Spring Road

Forest Hill, MD 21050
www.asphaltroofing.org

443/640-1075

ASA

The Acoustical Society of America

Suite 300

1305 Walt Whitman Road

Melville, NY 11747-4300
https://acousticalsociety.org/

516/576-2360

ASCE

American Society of Civil Engineers
1801 Alexander Bell Drive
Reston, VA 20191

WWW.asce.org

800/548-2723
703/295-6300

ASHRAE

American Society of Heating, Refrigerating and Air
Conditioning Engineers
180 Technology Parkway
Peachtree Corners, GA 30092
www.ashrae.org

800/527-4723
404/636-8400

ASLA

American Society of Landscape Architects

636 Eye Street, NW

Washington, DC 20001-3736
www.asla.org

202/898-2444

ASME

American Society of Mechanical Engineers

Two Park Avenue

New York, NY 10016-5990
www.asme.org

800/834-2763

ASPE

American Society of Plumbing Engineers
6400 Shafer Court, Suite 350
Rosemont, IL 60018

http://aspe.org

847/296-0002
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ASQ

American Society for Quality

P.O. Box 3005

Milwaukee, WI 53201-3005
or

600 North Plankinton Avenue

Milwaukee, WI 53203
http://asqg.org

800/248-1946
414/272-8575

ASSE

American Society of Sanitary Engineering

18927 Hickory Creek Dr., Suite 220

Mokena, IL 60448
www.asse-plumbing.org

708/995-3019

ASTM
International

American Society of Testing and Materials

International

100 Barr Harbor Drive

PO Box C700

West Conshohocken, PA, 19428-2959
www.astm.org

610/832-9500

AWCI Association of the Wall and Ceiling Industry 703/538-1600
513 West Broad Street, Suite 210
Falls Church, VA 22046
WWww.awci.org
AWPA American Wood Protection Association 205/733-4077
(formerly American Wood Preservers Institute)
2430 U.S. Highway 27,
Suite 330-223
Clermont, FL 34714
WWW.awpa.com
AWS American Welding Society 800/443-9353
8669 NW 36 Street, Suite 130 305/443-9353
Miami, FL 33166
WWW.aws.org
AWI Architectural Woodwork Institute 571/323-3636
46179 Westlake Drive, Suite 120
Potomac Falls, VA 20165-5874
www.awinet.org
AWWA American Water Works Association 800/926-7337

6666 West Quincy Avenue
Denver, CO 80235
www.awwa.org

303/794-7711
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BHMA

Builders Hardware Manufacturers Association

529 14th Street, NW, Suite 1280

Washington, DC 20045
www.buildershardware.com

212/297-2122

BIA

The Brick Industry Association
12007 Sunrise Valley Drive, Suite 430
Reston, VA 20191

www.gobrick.com

703/620-0010

CGA

Compressed Gas Association

8484 Westpark Drive, Suite 220

McLean, VA 22102
www.cganet.com

703/788-2700

CISCA

Ceilings & Interior Systems Construction Association
1010 Jorie Blvd, Suite 30
Oak Brook, IL 60523

www.cisca.org

630/584-1919

CISPI

Cast Iron Soil Pipe Institute

2401 Fieldcrest Dr.

Mundelein, IL 60060
WWW.cCispi.org

224/864-2910

CLFMI

Chain Link Fence Manufacturers Institute
10015 Old Columbia Road, Suite B-215
Columbia, MD 21046

chainlinkinfo.org

301/596-2583

CPA

Composite Panel Association

19465 Deerfield Avenue, Suite 306

Leesburg, VA 20176
www.compositepanel.org

703/724-1128

CPSC

Consumer Product Safety Commission
4330 East-West Highway
Bethesda, MD 20814

WWW.CPSC.goVv

800/638-2772
301/504-7923

CRI

Carpet and Rug Institute

100 S. Hamilton Street

Dalton, GA 30722-2048
www.carpet-rug.org

706/278-3176

CRSI

Concrete Reinforcing Steel Institute

933 N. Plum Grove Road

Schaumburg, IL 60173-4758
WWW.Crsi.org

847/517-1200
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CsI

The Construction Specifications Institute

123 North Pitt St, Suite 450

Alexandria, VA 22314
WWW.CSiresources.org

800/689-2900

DHA

Decorative Hardwoods Association (formerly

Hardwood Plywood & Veneer Association)

42777 Trade West Dr.

Sterling, VA 20166
https://www.decorativehardwoods.org/

703/435-2900

DHI

Door and Hardware Institute
(formerly National Builders Hardware Association)
2001 K Street NW, 3rd Floor North
Washington, DC 20006
www.dhi.org

202/367-1134

DIPRA

Ductile Iron Pipe Research Association

P.O. Box 190306

Birmingham, AL 35219
www.dipra.org

205/402-8700

DOC

U.S. Department of Commerce

1401 Constitution Ave., NW

Washington, DC 20230
wWww.commerce.gov

202/482-2000

DOT

U.S. Department of Transportation

1200 New Jersey Avenue, SE

Washington, DC 20590
www.dot.gov

855/368-4200
202/366-4000

EIMA

Expansion Joint Manufacturers Association, Inc.
25 North Broadway
Tarrytown, NY 10591

www.ejma.org

914/332-0040

EPA

Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460
WWW.epa.gov

202/272-0167

FCICA

Floor Covering Installation Contractors Association
800 Roosevelt Rd., Bldg. C, Suite 312
Glen Ellyn, IL 60137

www.fcica.com

630/672-3702
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FGIA

Fenestration and Glazing Industry Alliance

1900 E Golf Rd, Suite 1250

Schaumburg, IL 60173
https://fgiaonline.org/

847/303-5664

FM Global

Factory Mutual Insurance Company
Amy Daley
Global Practice Leader - Education, Public Entities,
Health Care
FM Global
270 Central Avenue
Johnston, RI 02919-4949
www.fmglobal.com

401/275-3000
401/275-3029

FS

General Services Administration (GSA) Index of
Federal Specifications, Standards and Commercial
Item Descriptions
470 East L'Enfant Plaza, SW, Suite 8100
Washington, DC 20407

WWW.gsa.gov

844/472-4111

GA

The Gypsum Association

962 Wayne Ave., Suite 620

Silver Spring, MD 20910
WwWWw.gypsum.org

301/277-8686

HMA

Hardwood Manufacturers Association

One Williamsburg Place, Suite 108

Warrendale, PA 15086
http://hmamembers.org

412/244-0440

IAPMO

International Association of Plumbing and Mechanical
Officials
(formerly the Western Plumbing Officials Association)
4755 E. Philadelphia St.
Ontario, CA 91761

www.iapmo.org

909/472-4100

ICC

International Code Council

500 New Jersey Avenue, NW, 6th Floor

Washington, DC 20001
www.iccsafe.org

888/422-7233

IEEE

Institute of Electrical and Electronics Engineers
3 Park Avenue, 17th Floor
New York, NY 10016-5997

www.ieee.org

212/419-7900

CORNING UNION ELEMENTARY SCHOOL

DISTRICT

REFERENCES

DOCUMENT 01 42 19-8




IES

Illuminating Engineering Society

120 Wall Street, Floor 17

New York, NY 10005-4001
www.ies.org

212/248-5000

ITRK

Intertek Testing Services

3933 US Route 11

Cortland, NY 13045
www.intertek.com

607/753-6711

MCAA

Mechanical Contractors Association of America
1385 Piccard Drive
Rockville, MD 20850

WWW.Mmcaa.org

301/869-5800

MMPA
(formerly
WMMPA)

Moulding & Millwork Producers Association
(formerly Wood Moulding & Millwork Producers
Association)
507 First Street
Woodland, CA 95695

WWW.wmmpa.com

530/661-9591

MSS

Manufacturers Standardization Society (MSS) of the
Valve and Fittings Industry, Inc.
127 Park Street, NE
Vienna, VA 22180-4602
http://mss-hq.org

703/281-6613

NAAMM

National Association of Architectural Metal
Manufacturers
800 Roosevelt Rd. Bldg. C, Suite 312
Glen Ellyn, IL 60137

wWww.naamm.org

630/942-6591

NAIMA

North American Insulation Manufacturers Association
2013 Olde Regent Way, Suite 150, Box 120
Leland, NC 2845

https://insulationinstitute.org/

703/684-0084

NALP

National Association of Landscape Professionals

(formerly Professional Landcare Network)

12500 Fair Lakes Circle, Suite 200

Fairfax, VA 22033
https://www.landscapeprofessionals.org/

703/736-9666

NAPA

National Asphalt Pavement Association

6406 Ivy Lane, Suite 350

Greenbelt, MD 20770-1441
www.asphaltpavement.org

888/468-6499
301/731-4748
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NCSPA

National Corrugated Steel Pipe Association
14070 Proton Road, Suite 100
Dallas, TX 75244

WWW.Ncspa.org

972/850-1907

NCMA

National Concrete Masonry Association

13750 Sunrise Valley Drive

Herndon, VA 20171-4662
www.masonryandhardscapes.org

703/713-1900

NEBB

National Environmental Balancing Bureau
8575 Grovemont Circle
Gaithersburg, MD 20877

www.nebb.org

301/977-3698

NECA

National Electrical Contractors Association

1201 Pennsylvania Ave. NW

Washington, D.C., 20004
www.necanet.org

202/991-6300

NEMA

National Electrical Manufacturers Association
1300 North 17th Street N, Suite 900
Rosslyn, VA 22209

wWww.nema.org

703/841-3200

NEII

National Elevator Industry, Inc.

5537 SW Urish Road

Topeka, KS 66610
https://nationalelevatorindustry.org/

703/589-9985

NFPA

National Fire Protection Association

1 Batterymarch Park

Quincy, MA02169-7471
www.nfpa.org

800/344-3555
855/274-8525

NGA
(formerly
GANA)

National Glass Association (merged with Glass
Association of North America)
344 Maple Ave West
Unit 272
Vienna, VA 22180
www.glass.org

703/442-4890

NHLA

National Hardwood Lumber Association
PO Box 34518
Memphis, TN 38184

www.nhla.com

901/377-1818
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NIA

National Insulation Association

516 Herndon Pkwy., Ste. D

Herndon, VA 20170
www.insulation.org

703/464-6422

NRCA

National Roofing Contractors Association

10255 W. Higgins Road, Suite 600

Rosemont, IL 60018-5607
www.nrca.net

847/299-9070

NSF

NSF International

789 N. Dixboro Road

Ann Arbor, MI 48105
www.nsf.org

800/673-6275
734/769-8010

NSI

Natural Stone Institute (formerly Marble Institute of

America)

380 E. Lorain St.

Oberlin, OH 44074
https://www.naturalstoneinstitute.or

440/250-9222

NTMA

National Terrazzo and Mosaic Association

209 N. Crockett Street, Suite 2

PO Box 2605

Fredericksburg, TX 78624
www.ntma.com

800/323-9736

OSHA

Occupational Safety and Health Administration
U.S. Department of Labor
Occupational Safety & Health Administration
200 Constitution Ave., NW
Room Number N3626
Washington, DC 20210

www.osha.gov

800/321-OSHA
(6742)

PCA

Portland Cement Association

200 Massachusetts Ave NW, Suite 200

Washington, DC 20001
www.cement.org

202/408-9494

PCA

Painting Contractors Association (formerly Painting

and Decorating Contractors of America)

2316 Millpark Drive

Maryland Heights, MO 63043
https://www.pcapainted.org/

800/332-7322
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PCI

Precast/Prestressed Concrete Institute
8770 W. Bryn Mawr Ave., Suite 1150
Chicago, IL 60631

WWW.pCi.org

312/786-0300

PDI

Plumbing & Drainage Institute

800 Turnpike Street, Suite 300

North Andover, MA 01845
http://pdionline.org

978/557-0720
800/589-8956

PEI

Porcelain Enamel Institute, Inc.

1875 Old Alabama Road Suite 1230

Roswell, GA 30076
www.porcelainenamel.com

770/676-9366

PG&E

Pacific Gas & Electric Company

P.O. Box 997300

Sacramento, CA 95899-7300
WWW.pge.com

800/743-5000

PLIB

Pacific Lumber Inspection Bureau (formerly West

Coast Lumber Inspection Bureau)

1010 South 336th Street, Suite 210

Federal Way, WA 98003-7394
https://www.plib.org/

253/835-3344

RFCI

Resilient Floor Covering Institute

115 Broad Street, Suite 201

La Grange, GA 30240
www.rfci.com

706/882-3833

SDI

Steel Deck Institute

P.O. Box 70

Florence, South Carolina 29503
www.sdi.org

843/407-7411

SDI

Steel Door Institute

30200 Detroit Road

Westlake, OH 44145
www.steeldoor.org

440/899-0010

SII

Steel Joist Institute

PO Box 30

Florence, SC 29503
http://steeljoist.org

843/407-4091

SMA

Stucco Manufacturers Association

5753 E Santa Ana Cyn Rd, #G-156

Anaheim, CA 92807
www.stuccomfgassoc.com

714/473-9579

CORNING UNION ELEMENTARY SCHOOL

DISTRICT

REFERENCES

DOCUMENT 01 42 19-12




SMACNA

Sheet Metal and Air Conditioning Contractors' National
Association
4201 Lafayette Center Drive
Chantilly, VA 20151-1219
www.smacna.org

703/803-2980

SPI

Plastics Industry Association (formerly SPI: The

Plastics Industry Trade Association, Inc.)

1425 K St. NW, Suite 500

Washington, DC 20005
www.plasticsindustry.org

202/974-5200

TCA

The Tile Council of North America

100 Clemson Research Blvd.

Anderson, SC 29625
www.tcnatile.com

864/646-8453

TPI

Truss Plate Institute

2670 Crain Highway, Suite 203

Waldorf, MD 20601
www.tpinst.org

240/587-5582

TPI

Turfgrass Producers International

444 E. Roosevelt Road #346

Lombard, IL 60148
www.turfgrasssod.org

800/405-8873
847/649-5555

TCIA

Tree Care Industry Association

(formerly the National Arborist Association)

670 N Commercial Street, Suite 201

Manchester, NH 03101
www.treecareindustryassociation.org

603/314-5380
800/733-2622

The Vermiculite Institute

¢/o The Schundler Company

10 Central Street

Nahant, MA 01908
www.vermiculiteinstitute.org

732/287-2244

uL

UL Solutions (formerly Underwriters Laboratories Inc.)
333 Pfingsten Road
Northbrook, IL 60062-2096

www.ul.com

847/272-8800
877/854-3577

UNI

Uni-Bell PVC Pipe Association
201 E. John Carpenter Freeway, Suite 750
Irving, TX 75062

www.uni-bell.org

972/243-3902
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USDA

U.S. Department of Agriculture

1400 Independence Ave., S.W.

Washington, DC 20250
www.usda.gov

202/720-2791

WA

Wallcoverings Association

35 E Wacker Dr., Suite 850

Chicago, IL 60601
www.wallcoverings.org

312/224-2574

WCMA

Window Covering Manufacturers Association
355 Lexington Avenue 15th Floor
New York, NY 10017

www.wcmanet.com

212/297-2122

WDMA

Window & Door Manufacturers Association
2001 K Street NW, 3rd Floor North
Washington, D.C. 20006

www.wdma.com

202/367-1157

WI

Woodwork Institute

1455 Response Road, Suite 110

Sacramento, CA 95815
www.woodworkinstitute.com

916/372-9943

WRI

Wire Reinforcement Institute

942 Main Street, Suite 300

Hartford, CT 06103
www.wirereinforcementinstitute.org

860/240-9545

WWCA

Western Wall & Ceiling Contractors Association
1910 N. Lime St.
Orange, CA 92865

WWW.WWCcca.org

714/221-5520
888/707-9255

WWPA

Western Wood Products Association (formerly
Redwood Inspection Service)
2 Centerpointe Drive, Suite 360
Lake Oswego, OR 97035
WWW.WWpa.org

503/224-3930

PART 2- PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 43 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Purchase of Materials and
Equipment;

B. Special Conditions;

C. Imported Materials Certification.

MATERIAL AND EQUIPMENT
A. Only items approved by the District and/or Design Professional shall be used.

B. Contractor shall submit lists of products and other product information in
accordance with the Contract Documents, including, without limitation, the
provisions regarding the submittals.

MATERIAL AND EQUIPMENT COLORS
A. The District and/or Architect will provide a schedule of colors.

B. No individual color selections will be made until after approval of all pertinent
materials and equipment and after receipt of appropriate samples in
accordance with the Contract Documents, including, without limitation, the
provisions regarding the submittals.

C. Contractor shall request priority in writing for any item requiring advance
ordering to maintain the approved Construction Schedule.

DELIVERY, STORAGE, AND HANDLING

A. Contractor shall deliver manufactured materials in original packages,
containers, or bundles (with seals unbroken), bearing name or identification
mark of manufacturer.

B. Contractor shall deliver fabrications in as large assemblies as practicable;
where specified as shop-primed or shop-finished, package or crate as required
to preserve such priming or finish intact and free from abrasion.

C. Contractor shall store materials in such a manner as necessary to properly
protect them from damage. Materials or equipment damaged by handling,
weather, dirt, or from any other cause will not be accepted.
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PART 2

Materials are not acceptable that have been warehoused for long periods of
time, stored or transported in improper environment, improperly packaged,
inadequately labeled, poorly protected, excessively shipped, deviated from
normal distribution pattern, or reassembled.

Contractor shall store material so as to cause no obstructions of sidewalks,
roadways, access to the Site or buildings, and underground services.
Contractor shall protect material and equipment furnished under Contract.

Contractor may store materials on Site with prior written approval by the
District, all material shall remain under Contractor's control and Contractor
shall remain liable for any damage to the materials. Should the Project Site
not have storage area available, the Contractor shall provide for off-site
storage at a bonded warehouse and with appropriate insurance coverage at
no cost to District.

When any room in Project is used as a shop or storeroom, the Contractor
shall be responsible for any repairs, patching, or cleaning necessary due to
that use. Location of storage space shall be subject to prior written approval
by District.

- PRODUCTS

2.01 MANUFACTURERS

A.

Manufacturers listed in various sections of Contract Documents are names of
those manufacturers that are believed to be capable of supplying one or more
of items specified therein.

The listing of a manufacturer does not imply that every product of that
manufacturer is acceptable as meeting the requirements of the Contract
Documents.

2.02 FACILITIES AND EQUIPMENT

2.03

CORNING UNION ELEMENTARY SCHOOL
DISTRICT

Contractor shall provide, install, maintain, and operate a complete and adequate
facility for handling, the execution, disposal, and distribution of material and
equipment as required for proper and timely performance of Work connected with
Contract.

MATERIAL REFERENCE STANDARDS

Where material is specified solely by reference to “standard specifications” and if
requested by District, Contractor shall submit for review data on actual material
proposed to be incorporated into Work of Contract listing name and address of
vendor, manufacturer, or producer, and trade or brand names of those materials, and
data substantiating compliance with standard specifications.

MATERIALS AND EQUIPMENT
DOCUMENT 01 43 00-2



PART 3 - EXECUTION

3.01 WORKMANSHIP

A. Where not more specifically described in any other Contract Documents,
workmanship shall conform to methods and operations of best standards and
accepted practices of trade or trades involved and shall include items of
fabrication, construction, or installation regularly furnished or required for
completion (including finish and for successful operation, as intended).

B. Work shall be executed by tradespersons skilled in their respective lines of
Work. When completed, parts shall have been durably and substantially built
and present a neat appearance.

3.02 COORDINATION

3.03

3.04

A. Contractor shall coordinate installation of Work so as to not interfere with
installation of others. Adjustment or rework because of Contractor’s failure to
coordinate will be at no additional cost to District.

B. Contractor shall examine in-place work for readiness, completeness, fitness to
be concealed or to receive other work, and in compliance with Contract
Documents. Concealing or covering Work constitutes acceptance of additional
cost which will result should in-place Work be found unsuitable for receiving
other Work or otherwise deviating from the requirements of the Contract
Documents.

COMPLETENESS

Contractor shall provide all portions of the Work, unless clearly stated otherwise,
installed complete and operational with all elements, accessories, anchorages, utility
connections, etc., in manner to assure well-balanced performance, in accordance
with manufacturer's recommendations and by Contract Documents. For example,
electric water coolers require water, electricity, and drain services; roof drains require
drain system; sinks fit within countertop, etc. Terms such as “installed complete,”
“operable condition,” “for use intended,” “connected to all utilities,” “terminate with
proper cap,” “adequately anchored,” “patch and refinish,” “to match similar,” should
be assumed to apply in all cases, except where completeness of functional or
operable condition is specifically stated as not required.

APPROVED INSTALLER OR APPLICATOR

Installation by a manufacturer’s approved installer or applicator is an understood
part of Specifications and only approved installer or applicator is to provide on-site
Work where specified manufacturer has on-going program of approving (i.e.
certifying, bonding, re-warranting) installers or applicators. Newly established
relationships between a manufacturer and an installer or applicator who does not
have other approved applicator work in progress or completed is not approved for
this Project.
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3.05 MANUFACTURER'S RECOMMENDATIONS

All installations shall be in accordance with manufacturer's published
recommendations and specific written directions of manufacturer's representative.
Should Contract Documents differ from recommendations of manufacturer or
directions of his representative, Contractor shall analyze differences, make
recommendations to the District and the Architect in writing, and shall not proceed
until interpretation or clarification has been issued by the District and/or the
Architect.

END OF DOCUMENT
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PART 1

1.01

1.02

1.03

DOCUMENT 01 45 00

QUALITY CONTROL

- GENERAL

RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Inspector, Inspections and
Tests, Uncovering of Work and Non-conforming of Work and Correction of
Work;

Special Conditions.

RELATED CODES:

A.

The Work is governed by requirements of Title 24, California Code of
Regulations ("CCR"), and the Contractor shall keep a copy of these available
at the job Site for ready reference during construction.

The Division of the State Architect ("DSA”) shall be notified at or before the
start of construction.

OBSERVATION AND SUPERVISION:

A.

The District and Architect or their appointed representatives will review the
Work and the Contractor shall provide facilities and access to the Work at all
times as required to facilitate this review. Administration by the Architect and
any consulting Structural Engineer will be in accordance with applicable
regulations, including, without limitation, CCR, Part 1, Title 24, Section 4-341.

One or more Project Inspector(s) approved by DSA and employed by or in
contract with the District, referred to hereinafter as the “Project Inspector”,
will observe the work in accordance with CCR, Part 1, Title 24, Sections
4-333(b) and 4-342:

(1) The Project Inspector and Special Inspector(s) shall have access to the
Work wherever it is in preparation or progress for ascertaining that the
Work is in accordance with the Contract Documents and all applicable
code sections. The Contractor shall provide facilities and operation of
equipment as needed, and access as required and shall provide
assistance for sampling or measuring materials.

(2) The Project Inspector will notify the District and Architect and call the
attention of the Contractor to any observed failure of Work or material
to conform to Contract Documents.
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(3) The Project Inspector shall observe and monitor all testing and
inspection activities required.

The Contractor shall conform with all applicable laws as indicated in the Contract
Documents, including, without limitation, to CCR, Part 1, Title 24, Section 4-343.

The Contractor shall supervise and direct the Work and maintain a competent
superintendent on the job who is authorized to act in all matters pertaining to the
Work. The Contractor's superintendent shall also inspect all materials, as they
arrive, for compliance with the Contract Documents. Contractor shall reject defective
Work or materials immediately upon delivery or failure of the Work or material to
comply with the Contract Documents. The Contractor shall submit verified reports as
indicated in the Contract Documents, including, without limitation, the Specifications
and as required by Part 1, Title 24, Section 4-336.

1.04 TESTING AGENCIES:

A.

Testing agencies and tests shall be in conformance with the General
Documents and the requirements of Part 1, Title 24, Section 4-335.

Testing and inspection in connection with earthwork shall be under the
direction of the District's consulting soils engineer, if any, referred to
hereinafter as the "Soils Engineer."

Testing and inspection of construction materials and workmanship shall be

performed by a qualified laboratory, referred to hereinafter as the "Testing

Laboratory." The Testing Laboratory shall be under direction of an engineer
registered in the State of California, shall conform to requirements of ASTM
E329, and shall be employed by or in contract with the District.

1.05 TESTS AND INSPECTIONS:

A.

The Contractor shall be responsible for notifying the District and Project
Inspector of all required tests and inspections. Contractor shall notify the
District and Project Inspector at least seventy-two (72) hours in advance of
performing any Work requiring testing or inspection.

The Contractor shall provide access to Work to be tested and furnish
incidental labor, equipment, and facilities to facilitate all inspections and tests.

The District will pay for first inspections and tests required by the "CCR", and
other inspections or tests that the District and/or the Architect may direct to
have made, including the following principal items:

(1) Tests and observations for earthwork and paving.

(2) Tests for concrete mix designs, including tests of trial batches.

(3) Tests and inspections for structural steel work.

(4) Field tests for framing lumber moisture content.
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PART 2

(5) Additional tests directed by the District that establish that materials
and installation comply with the Contract Documents.

(6) Tests and observations of welding and expansion anchors.

The District may at its discretion, pay and then back charge the Contractor
for:

(1) Retests or reinspections, if required, and tests or inspections required
due to Contractor error or lack of required identifications of material.

(2) Uncovering of work in accordance with Contract Documents.

(3) Testing done on weekends, holidays, and overtime will be chargeable
to the Contractor for the overtime portion.

(4) Testing done off Site.

Testing and inspection reports and certifications:

(1) If initially received by Contractor, Contractor shall provide to each of
the following a copy of the agency or laboratory report of each test or
inspection or certification.

(a) The District;

(b) The Construction Manager, if any;

(c) The Architect;

(d) The Consulting Engineer, if any;

(e) Other engineers on the Project, as appropriate;
(f) The Project Inspector; and

(9) The Contractor.

(2) When the test or inspection is one required by the CCR, a copy of the
report shall also be provided to the DSA.

- PRODUCTS

2.01 TYPE OF TESTS AND INSPECTIONS

A. Testing and inspection shall be in accordance with DSA Form 103 (or current
version)
B. Slump Test
ASTM C 143
C. Concrete Tests
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Testing agency shall test concrete used in the work per the following

paragraphs:
(1) Compressive Strength:

(@) Minimum number of tests required: One (1) set of three (3)
cylinders for each 100 cubic yards (Sec. 2604(h) 01) of
concrete or major fraction thereof, placed in one (1) day. See
Title 24, Section 2605(g).

(b) Two cylinders of each set shall be tested at twenty-eight (28)
days. One (1) cylinder shall be held in reserve and tested only
when directed by the Architect or District.

(©) Concrete shall test the minimum ultimate compressive strength
in twenty-eight 28 days, as specified on the structural
drawings.

(d) In the event that the twenty-eight (28) day test falls below the
minimum specified strength, the effective concrete in place
shall be tested by taking cores in accordance with UBC
Standard No. 26-13 and tested as required for cylinders.

(e) In the event that the test on core specimens falls below the
minimum specified strength, the concrete will be deemed
defective and shall be removed and replaced upon such
direction of the Architect, and in a manner acceptable to the
Division of the State Architect.

D. Reinforcing, Steel
E. Structural Steel Per Title 24 and as noted:
(1) Material: Steel per Table in Title 24, Section 2712.
(2) Qualification of Welders (UBC Std. 27-6).
(3) Shop fabrication (Section 2712(d). Structural steel only).
(4) Shop and field welding (Section 2712(e)).
PART 3 - EXECUTION Not Used.
END OF DOCUMENT
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PART 1

DOCUMENT 01 50 00

TEMPORARY FACILITIES AND CONTROLS

— GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

D.

General Conditions;

Special Conditions;

Site Standards; and

Construction Waste Management and Disposal.

1.02 TEMPORARY UTILITIES:

A.

Electric Power and Lighting:

(1)

(2)

(3)

(4)

Contractor will pay for power during the course of the Work. To the
extent power is available in the building(s) or on the Site, Contractor
may use the District’s existing utilities by making prearranged
payments to the District for the utilities used by Contractor and all
Subcontractors. Contractor shall be responsible for providing
temporary facilities required to deliver that power service from its
existing location in the building(s) or on the Site to point of intended
use.

Contractor shall verify characteristics of power available in building(s)
or on the Site. Contractor shall take all actions required to make
modifications where power of higher voltage or different phases of
current are required. Contractor shall be fully responsible for
providing that service and shall pay all costs required therefor.

Contractor shall furnish, wire for, install, and maintain temporary
electrical lights wherever it is necessary to provide illumination for the
proper performance and/or observation of the Work: a minimum of 20
foot-candles for rough work and 50 foot-candles for finish work.

Contractor shall be responsible for maintaining existing lighting levels
in the project vicinity should temporary outages or service
interruptions occur.

Heat and Ventilation:

(1)

Contractor shall provide temporary heat to maintain environmental
conditions to facilitate progress of the Work, to meet specified
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minimum conditions for the installation and curing of materials, and to
protect materials and finishes from damage due to improper
temperature and humidity conditions. Portable heaters shall be
standard units complete with controls.

(2) Contractor shall provide forced ventilation and dehumidification, as
required, of enclosed areas for proper installation and curing of
materials, to disperse humidity, and to prevent hazardous
accumulations of dust, fumes, vapors, and gases.

(3) Contractor shall pay the costs of installation, maintenance, operation,
and removal of temporary heat and ventilation, including costs for fuel
consumed, required for the performance of the Work.

C. Water:

(1) Contractor shall pay for water used during the course of the Work.
Contractor shall coordinate and pay for installation or use of water
meter in compliance with local water agency requirements. To the
extent water is then available in the building(s) or on the Site,
Contractor may use the District’s existing utilities by making
prearranged payments to the District for the utilities used by
Contractor and all Subcontractors. Contractor shall be responsible for
providing temporary facilities required to deliver such utility service
from its existing location in the building(s), on the Site, or other
location approved by the local water agency, to point of intended use.

(2) Contractor shall use backflow preventers on water lines at point of
connection to District’s water supply. Backflow preventers shall
comply with requirements of Uniform Plumbing Code.

(3) Contractor shall make potable water available for human consumption.
D. Sanitary Facilities:

(1) Contractor shall provide sanitary temporary facilities in no fewer
numbers than required by law and such additional facilities as may be
directed by the Inspector for the use of all workers. The facilities shall
be maintained in a sanitary condition at all times and shall be left at
the Site until removal is directed by the Inspector or Contractor
completes all other work at the Site.

(2) Use of toilet facilities in the Work under construction shall not be
permitted except by consent of the Inspector and the District.

E. Telephone Service:

(1) Contractor shall arrange with local telephone service company for
telephone service as required for the performance of the Work.
Contractor shall, at a minimum, provide in its field office one line for
telephone and one line for fax machine.
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(2)

Contractor shall pay the costs for telephone and fax lines installation,
maintenance, service, and removal.

F. Fire Protection:

(1)

Contractor shall provide and maintain fire extinguishers and other
equipment for fire protection. Such equipment shall be designated for
use for fire protection only and shall comply with all requirements of
the California Fire, State Fire Marshall and/or its designee.

(2) Where on-site welding and burning of steel is unavoidable, Contractor
shall provide protection for adjacent surfaces.
G. Trash Removal:
(1) Contractor shall provide trash removal on a timely basis. Under no

circumstance shall Contractor use District trash service.

H. Field Office:

(1)

(2)

If Contractor chooses to provide a field office, it shall be an acceptable
construction trailer that is well-lit and ventilated. The construction
trailer shall be equipped with shelves, desks, filing cabinet, chairs, and
such other items of equipment needed. Trailer and equipment are the
property of the Contractor and must be removed from the Site upon
completion of the Work. Contractor may use an area on the campus, if
approved in writing by District.

Contractor shall provide any additional electric lighting and power
required for the trailer. Contractor shall make adequate provisions for
heating and cooling as required.

1.03 CONSTRUCTION AIDS:

A. Plant and Equipment:

(1)

Contractor shall furnish, operate, and maintain a complete plant for
fabricating, handling, conveying, installing, and erecting materials and
equipment; and for conveyances for transporting workers. Include
elevators, hoists, debris chutes, and other equipment, tools, and
appliances necessary for performance of the Work.

(2) Contractor shall maintain plant and equipment in safe and efficient
operating condition. Damages due to defective plant and equipment,
and uses made thereof, shall be repaired by Contractor at no expense
to the District.

B. None of the District’s tools and equipment shall be used by Contractor for the

performance of the Work.
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1.04 BARRIERS AND ENCLOSURES:

A. Contractor shall obtain the District's written permission for locations and types
of temporary barriers and enclosures, including fire-rated materials proposed
for use, prior to their installation.

B. Contractor shall provide and maintain temporary enclosures to prevent public
entry and to protect persons using other buildings and portions of the Site
and/or Premises, the public, and workers. Contractor shall also protect the
Work and existing facilities from the elements, and adjacent construction and
improvements, persons, and trees and plants from damage and injury from
demolition and construction operations.

C. Contractor shall provide site access to existing facilities for persons using
other buildings and portions of the Site, the public, and for deliveries and
other services and activities.

D. Tree and Plant Protection:

(1) Contractor shall preserve and protect existing trees and plants on the
Premises that are not designated or required to be removed, and those
adjacent to the Premises.

(2) Contractor shall provide barriers to a minimum height of 4'-0" around
drip line of each tree and plant, around each group of trees and plants,
as applicable, in the proximity of demolition and construction
operations, or as denoted on the Plans.

(3) Contractor shall not park trucks, store materials, perform Work or
cross over landscaped areas. Contractor shall not dispose of paint
thinners, water from cleaning, plastering or concrete operations, or
other deleterious materials in landscaped areas, storm drain systems,
or sewers. Plant materials damaged as a result of the performance of
the Work shall, at the option of the District and at Contractor's
expense, either be replaced with new plant materials equal in size to
those damaged or by payment of an amount representing the value of
the damaged materials as determined by the District.

(4) Contractor shall remove soil that has been contaminated during the
performance of the Work by oil, solvents, and other materials which
could be harmful to trees and plants, and replace with good soil, at
Contractor's expense.

(5) Excavation around Trees:

(a) Excavation within drip lines of trees shall be done only where
absolutely necessary and with written permission from the
District.

(b) Where trenching for utilities is required within drip lines,
tunneling under and around roots shall be by hand digging and
shall be approved by the District. Main lateral roots and
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()

(d)

(e)

(f)

1.05 SECURITY:

taproots shall not be cut. All roots 2 inches in diameter and
larger shall be tunneled under and heavily wrapped with wet
burlap so as to prevent scarring or excessive drying. Smaller
roots that interfere with installation of new work may be cut
with prior approval by the District. Roots must first be cut with
a Vermeer, or equivalent, root cutter prior to any trenching.

Where excavation for new construction is required within drip
line of trees, hand excavation shall be employed to minimize
damage to root system. Roots shall be relocated in backfill
areas wherever possible. If encountered immediately adjacent
to location of new construction, roots shall be cut approximately
6 inches back from new construction.

Approved excavations shall be carefully backfilled with the
excavated materials approved for backfilling. Backfill shall
conform to adjacent grades without dips, sunken areas, humps,
or other surface irregularities. Do not use mechanical
equipment to compact backfill. Tamp carefully using hand
tools, refilling and tamping until Final Acceptance as necessary
to offset settlement.

Exposed roots shall not be allowed to dry out before permanent
backfill is placed. Temporary earth cover shall be provided, or
roots shall be wrapped with four layers of wet, untreated burlap
and temporarily supported and protected from damage until
permanently relocated and covered with backfill.

Accidentally broken roots should be sawed cleanly 3 inches
behind ragged end.

The Contractor shall be responsible for project security for materials, tools,
equipment, supplies, and completed and partially completed Work.

1.06 TEMPORARY CONTROLS:

A. Noise Control:

(1) Contractor acknowledges that adjacent facilities may remain in
operation during all or a portion of the Work period, and it shall take
all reasonable precautions to minimize noise as required by applicable
laws and the Contract Documents.

(2) Notice of proposed noisy operations, including without limitation,
operation of pneumatic demolition tools, concrete saws, and other
equipment, shall be submitted to the District a minimum of forty-eight
(48) hours in advance of their performance.

B. Noise and Vibration:
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(1) Equipment and impact tools shall have intake and exhaust mufflers.

(2) Contractor shall cooperate with District to minimize and/or cease the
use of noisy and vibratory equipment if that equipment becomes
objectionable by its longevity.

C. Dust and Dirt:

(1) Contractor shall conduct demolition and construction operations to
minimize the generation of dust and dirt, and prevent dust and dirt
from interfering with the progress of the Work and from accumulating
in the Work and adjacent areas including, without limitation, occupied
facilities.

(2) Contractor shall periodically water exterior demolition and construction
areas to minimize the generation of dust and dirt.

(3) Contractor shall ensure that all hauling equipment and trucks carrying
loads of soil and debris shall have their loads sprayed with water or
covered with tarpaulins, and as otherwise required by local and state
ordinance.

(4) Contractor shall prevent dust and dirt from accumulating on walks,
roadways, parking areas, and planting, and from washing into sewer
and storm drain lines.

D. Water:

(1) Contractor shall not permit surface and subsurface water, and other
liquids, to accumulate in or about the vicinity of the Premises. Should
accumulation develop, Contractor shall control the water or other
liquid, and suitably dispose of it by means of temporary pumps, piping,
drainage lines, troughs, ditches, dams, or other methods.

E. Pollution:

(1) No burning of refuse, debris, or other materials shall be permitted on
or in the vicinity of the Premises.

(2) Contractor shall comply with applicable regulatory requirements and
anti-pollution ordinances during the conduct of the Work including,
without limitation, demolition, construction, and disposal operations.

F. Lighting:

(1) If portable lights are used after dark, all light must be located so as
not to direct light into neighboring property.

1.07 JOB SIGN(S):

A. General:

CORNING UNION ELEMENTARY SCHOOL TEMPORARY FACILITIES AND CONTROLS
DISTRICT DOCUMENT 01 50 00-6



(1)

Contractor shall provide and maintain a Project identification sign with
the design, text, and colors designated by the District and/or the
Design Professional; locate sign as approved by the District.

(2) Signs other than the specified Project sign and or signs required by
law, for safety, or for egress, shall not be permitted, unless otherwise
approved in advance by the District.

Materials:

(1) Structure and Framing: Structurally sound, new or used wood or
metal; wood shall be nominal 3/4-inch exterior grade plywood.

(2) Sign Surface: Minimum 3/4-inch exterior grade plywood.

(3) Rough Hardware: Galvanized.

(4) Paint: Exterior quality, of type and colors selected by the District
and/or the Design Professional.

Fabrication:

(1) Contractor shall fabricate to provide smooth, even surface for painting.

(2) Size: 4'-0" x 8'-0", unless otherwise indicated.

(3) Contractor shall paint exposed surfaces of supports, framing, and
surface material with exterior grade paint: one coat of primer and one
coat of finish paint.

(4) Text and Graphics: As indicated.

1.08 PUBLICITY RELEASES:

A.

PART 2

Contractor shall not release any information, story, photograph, plan, or
drawing relating information about the Project to anyone, including press and
other public communications medium, including, without limitation, on
website(s) without the written permission of the District.

— PRODUCTS Not used.

PART 3- EXECUTION Not used.

END OF DOCUMENT
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PART 1

DOCUMENT 01 50 13

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

- GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

General Conditions;
Special Conditions; and

Temporary Facilities and Controls.

1.02 SECTION INCLUDES:

A.

Administrative and procedural requirements for the following:
(1) Salvaging non-hazardous construction waste.
(2) Recycling non-hazardous construction waste.

(3) Disposing of non-hazardous construction waste.

1.03 DEFINITIONS:

A. Construction Waste: Building and site improvement materials and other solid
waste resulting from construction, remodeling, renovation, or repair
operations. Construction waste includes packaging.

B. Demolition Waste: Building and site improvement materials resulting from
demolition or selective demolition operations.

C. Disposal: Removal off-site of demolition and construction waste and
subsequent sale, recycling, reuse, or deposit in landfill or incinerator
acceptable to authorities having jurisdiction.

D. Recycle: Recovery of demolition or construction waste for subsequent
processing in preparation for reuse.

E. Salvage: Recovery of demolition or construction waste and subsequent sale
or reuse in another facility.

F. Salvage and Reuse: Recovery of demolition or construction waste and
subsequent incorporation into the Work.
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1.04 PERFORMANCE REQUIREMENTS:

A.

General: Develop waste management plan that results in end-of Project rates
for salvage/recycling of sixty-five percent (65%) by weight (or by volume, but
not a combination) of total waste generated by the Work.

1.05 SUBMITTALS:

A. Waste Management Plan: Submit waste management plan within thirty (30)
days of date established for commencement of the Work.

B. Waste Reduction Progress Reports: Concurrent with each Application for
Payment, submit copies of report. Include the following information:

(1) Material category.

(2) Generation point of waste.

(3) Total quantity of waste in tons or cubic yards.

(4) Quantity of waste salvaged, both estimated and actual in tons or cubic
yards.

(5) Quantity of waste recycled, both estimated and actual in tons or cubic
yards.

(6) Total quantity of waste recovered (salvaged plus recycled) in tons or
cubic yards.

(7) Total quantity of waste recovered (salvaged plus recycled) as a
percentage of total waste.

C. Waste Reduction Calculations: Before request for final payment, submit
copies of calculated end-of-Project rates for salvage, recycling, and disposal
as a percentage of total waste generated by the Work.

D. Records of Donations: Indicate receipt and acceptance of salvageable waste
donated to individuals and organizations. Indicate whether organization is tax
exempt.

E. Records of Sales: Indicate receipt and acceptance of salvageable waste sold
to individuals and organizations. Indicate whether organization is tax
exempt.

F. Recycling and Processing Facility Records: Indicate receipt and acceptance of
recyclable waste by recycling and processing facilities licensed to accept
them. Include manifests, weight tickets, receipts, and invoices.

G. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of
waste by landfills and incinerator facilities licensed to accept them. Include
manifests, weight tickets, receipts, and invoices.
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J.

Qualification Data: For Waste Management Coordinator.

Statement of Refrigerant Recovery: Signed by refrigerant recovery technician
responsible for recovering refrigerant, stating that all refrigerant that was
present was recovered and that recovery was performed according to EPA
regulations. Include name and address of technician and date refrigerant was
recovered.

Submittal procedures and quantities are specified in Document 01 33 00.

1.06 QUALITY ASSURANCE:

A.

Waste Management Coordinator Qualifications: LEED Accredited Professional
by U.S. Green Building Council.

Regulatory Requirements: Comply with hauling and disposal regulations of
authorities having jurisdiction.

Waste Management Conference: Conduct conference at Project site to
comply with requirements. Review methods and procedures related to waste
management including, but not limited to, the following:

(1) Review and discuss waste management plan including responsibilities
of Waste Management Coordinator.

(2) Review requirements for documenting quantities of each type of waste
and its disposition.

(3) Review and finalize procedures for materials separation and verify
availability of containers and bins needed to avoid delays.

(4) Review procedures for periodic waste collection and transportation to
recycling and disposal facilities.

(5) Review waste management requirements for each trade.

1.07 WASTE MANAGEMENT PLAN:

A. General: Develop plan consisting of waste identification, waste reduction
work plan, and cost/revenue analysis. Indicate quantities by weight or
volume, but use same units of measurement throughout waste management
plan.

B. Waste Identification: Indicate anticipated types and quantities of site-clearing
and construction waste generated by the Work. Include estimated quantities
and assumptions for estimates.

C. Waste Reduction Work Plan: List each type of waste and whether it will be
salvaged, recycled, or disposed of in landfill or incinerator. Include points of
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waste generation, total quantity of each type of waste, quantity for each
means of recovery, and handling and transportation procedures.

(1) Salvaged Materials for Reuse: For materials that will be salvaged and
reused in this Project, describe methods for preparing salvaged
materials before incorporation into the Work.

(2) Salvaged Materials for Sale: For materials that will be sold to
individuals and organizations, include list of their names, addresses,
and telephone numbers.

(3) Salvaged Materials for Donation: For materials that will be donated to
individuals and organizations, include list of their names, addresses,
and telephone numbers.

(4) Recycled Materials: Include list of local receivers and processors and
type of recycled materials each will accept. Include names, addresses,
and telephone numbers.

(5) Disposed Materials: Indicate how and where materials will be disposed
of. Include name, address, and telephone number of each landfill and
incinerator facility.

(6) Handling and Transportation Procedures: Include method that will be
used for separating recyclable waste including sizes of containers,
container labeling, and designated location on Project site where
materials separation will be located.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION
3.01 PLAN IMPLEMENTATION:

A. General: Implement approved waste management plan. Provide handling,
containers, storage, signage, transportation, and other items as required to
implement waste management plan during the entire duration of the
Contract.

(1) Comply with Document 01 50 00 for operation, termination, and
removal requirements.

B. [Waste Management Coordinator: Engage a waste management coordinator
to be responsible for implementing, monitoring, and reporting status of waste
management work plan. Coordinator shall be present at Project site full time
for duration of Project.]

C. Training: Train workers, subcontractors, and suppliers on proper waste
management procedures, as appropriate for the Work occurring at Project
site.
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(1) Distribute waste management plan to everyone concerned within 3
days of submittal return.

(2) Distribute waste management plan to entities when they first begin
work on site. Review plan procedures and locations established for
salvage, recycling, and disposal.

Site Access and Temporary Controls: Conduct waste management operations
to ensure minimum interference with roads, streets, walks, walkways, and
other adjacent occupied and used facilities.

(1) Designate and label specific areas of Project site necessary for
separating materials that are to be salvaged, recycled, reused,
donated, and sold.

(2) Comply with Document 01 50 00 for controlling dust and dirt,
environmental protection, and noise control.

3.02 RECYCLING CONSTRUCTION WASTE:

A. General: Recycle paper and beverage containers used by on-site workers.

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other
incentives received for recycling waste materials shall accrue to the
Contractor.

C. Procedures: Separate recyclable waste from other waste materials, trash,
and debris. Separate recyclable waste by type at Project site to the
maximum extent practical.

(1) Provide appropriately marked containers or bins for controlling
recyclable waste until they are removed from Project Site. Include list
of acceptable and unacceptable materials at each container and bin.
(a) Inspect containers and bins for contamination and remove

contaminated materials if found.

(2) Stockpile processed materials on site without intermixing with other
materials. Place, grade, and shape stockpiles to drain surface water.
Cover to prevent windblown dust.

(3) Stockpile materials away from construction area. Do not store within
drip line of remaining trees.

(4) Store components off the ground and protect from the weather.

(5) Remove recyclable waste off District property and transport to
recycling receiver or processor.
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Packaging:

(1) Cardboard and Boxes: Break down packaging into flat sheets. Bundle
and store in a dry location.

(2) Polystyrene Packaging: Separate and bag material.

(3) Pallets: As much as possible, require deliveries using pallets to
remove pallets from Project Site. For pallets that remain on Site,
break down pallets into component wood pieces and comply with
requirements for recycling wood.

(4) Crates: Break down crates into component wood pieces and comply
with requirements for recycling wood.

Site-Clearing Wastes: Chip brush, branches, and trees on site.
Wood Materials:
(1) Clean Cut-Offs of Lumber: Grind or chip into small pieces.

(2) Clean Sawdust: Bag sawdust that does not contain painted or treated
wood.

Gypsum Board: Stack large clean pieces on wood pallets and store in a dry
location.

(1) Clean Gypsum Board: Grind scraps of clean gypsum board using small
mobile chipper or hammer mill. Screen out paper after grinding.

3.03 DISPOSAL OF WASTE:

A. General: Except for items or materials to be salvaged, recycled, or otherwise
reused, remove waste materials from Project Site and legally dispose of them
in a landfill or incinerator acceptable to authorities having jurisdiction.

(1) Except as otherwise specified, do not allow waste materials that are to
be disposed of accumulate on site.

(2) Remove and transport debris in a manner that will prevent spillage on
adjacent surfaces and areas.

B. Burning: Do not burn waste materials.

C. Disposal: Transport waste materials off District property and legally dispose
of them.

END OF DOCUMENT
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DOCUMENT 01 64 00

OWNER-FURNISHED PRODUCTS

PART 1 — GENERAL
1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions;
B. Special Conditions; and
C. Materials and Equipment.

1.02 SECTION INCLUDES
A. Requirements for the following:
(1) Installing Owner-furnished materials and equipment.
(2) Providing necessary utilities, connections and rough-ins.
1.03 DEFINITIONS
A. Owner: District, who is providing/furnishing materials and equipment.

B. Installing Contactor: Contractor, who is installing the materials and equipment
furnished by the Owner.

1.04 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Receive, store and handle products in accordance with the manufacturer’s
instructions.

B. Protect equipment items as required to prevent damage during storage and
construction.

PART 2 - PRODUCTS
2.01 GENERAL PRODUCT REQUIREMENTS
A. Installing Contractor’s Responsibilities:

(1) Verify mounting and utility requirements for Owner-furnished materials
and equipment items.

(2) Provide mounting and utility rough in for all items where required.
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(@) Rough in locations, sizes, capacities, and similar type items
shall be as indicated and required by product manufacturer.

B. Owner and Installing Contractor(s) Responsibilities:

(1) Owner-Furnished/Contractor Installed ("OFCI”): Furnished by the
Owner; installed by the Installing Contractor.

(a) General: Owner and Installing Contractor(s) will coordinate
deliveries of materials and equipment to coincide with the
construction schedule.

(b) Owner will furnish specified materials and equipment delivered
to the site. Owner/vendor’s representative shall be present on
Site at the time of delivery to comply with the contract
requirements.

(c) The Owner furnishing specified materials and equipment is
responsible to provide manufacturer guarantees as required by
the Contract to the Installing Contractor.

(d) The Installing Contractor shall:

1) Review, verify and accept the approved manufacturer’s
submittal/Shop Drawings for all materials and
equipment required to be installed by the Installer
Contractor and furnished by the Owner. Any
discrepancies, including but not limited to possible space
conflicts, should be brought to the attention of the
Project Manager and/or Program Manager, if applicable.

2) Coordinate timely delivery. Installing Contractor shall
receive materials and equipment at Site when delivered
and give written receipt at time of delivery, noting visible
defects or omissions; if such declaration is not given, the
Installing Contractor shall assume responsibility for such
defects and omissions.

3) Store materials and equipment until ready for
installation and protect from loss and damage.
Installing Contractor is responsible for providing
adequate storage space.

4) Coordinate with other bid package contractors and field
measurement to ensure complete installation.

5) Uncrate, assemble, and set in place.
6) Provide adequate supports.
7) Install materials and equipment in accordance with

manufacturer’s recommendations, instructions, and
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8)

9)

10)

Shop Drawings, supply labor and material required, and
make mechanical, plumbing, and electrical connections
required to operate equipment.

Be certified by equipment manufacturer for installation
of the specific equipment supplied by the Owner.

Provide anchorage and/or bracing as required for
seismic restraint per Title 24, UBC Standard 27-11 and
all other applicable codes.

Provide the contract-required warranty and guarantee
for all work, materials and equipment, and installation
upon its completion and acceptance by the District.
Guarantee includes all costs associated with the
removal, shipping to and from the Site, and
re-installation of any equipment found to be defective.

Compatibility with Space and Service Requirements:

(1)

(2)

Equipment items shall be compatible with space limitations indicated
and as shown on the Contract Documents and specified in other
sections of the Specifications.

Modifications to equipment items required to conform to space
limitations specified for rough in shall not cause additional cost to the
District.

Manufacturer’s printed descriptions, specifications, and instructions shall
govern the Work unless specifically indicated or specified otherwise.

2.02 FURNISHED MATERIALS AND EQUIPMENT

A.

PART 3

3.01 INSTALLATION

A.

B.

CORNING UNION ELEMENTARY SCHOOL
DISTRICT

All furnished materials and equipment are indicated or scheduled on the

Contract Documents.

- EXECUTION

Install equipment items in accordance with the manufacturer’s instructions.

Set equipment items securely in place, rigidly or flexibly mounted in
accordance with manufacturers’ directions.

Make electrical and mechanical connections as indicated and required.

Touch-up and restore damaged or defaced finishes to the Owner’s
satisfaction.
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3.02 CLEANING AND PROTECTION
A. Repair or replace items not acceptable to the Architect or Owner.
B. Upon completion of installation, clean equipment items in accordance with
manufacturer’s recommendations, and protect from damage until final

acceptance of the Work by the Owner.

END OF DOCUMENT
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SECTION 01 66 00

PRODUCT DELIVERY, STORAGE AND HANDLING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Access, Conditions and
Requirements;

B. Special Conditions.

PRODUCTS

A. Products are as defined in the General Conditions.

B. Contractor shall not use and/or reuse materials and/or equipment removed
from existing Premises, except as specifically permitted by the Contract
Documents.

C. Contractor shall provide interchangeable components of the same

manufacturer, for similar components.
TRANSPORTATION AND HANDLING

A. Contractor shall transport and handle Products in accordance with
manufacturer's instructions.

B. Contractor shall promptly inspect shipments to confirm that Products comply
with requirements, quantities are correct, and products are undamaged.

C. Contractor shall provide equipment and personnel to handle Products by
methods to prevent soiling, disfigurement, or damage.

STORAGE AND PROTECTION
A. Contractor shall store and protect Products in accordance with manufacturer's
instructions, with seals and labels intact and legible. Contractor shall store

sensitive products in weather-tight, climate controlled enclosures.

B. For exterior storage of fabricated Products, Contractor shall place on sloped
supports, above ground.

C. Contractor shall provide off-site storage and protection when Site does not
permit on-site storage or protection.
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D. Contractor shall cover products subject to deterioration with impervious sheet
covering and provide ventilation to avoid condensation.

E. Contractor shall store loose granular materials on solid flat surfaces in a
well-drained area and prevent mixing with foreign matter.

F. Contractor shall provide equipment and personnel to store Products by
methods to prevent soiling, disfigurement, or damage.

G. Contractor shall arrange storage of Products to permit access for inspection
and periodically inspect to assure Products are undamaged and are
maintained under specified conditions.

PART 2 - PRODUCTS Not Used.
PART 3 — EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 71 23

FIELD ENGINEERING

PART 1 - GENERAL

1.01

RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Investigation, and Soils
Investigation Report;

B. Special Conditions;
C. Site-Visit Certification.
1.02 REQUIREMENTS INCLUDED:

A. Contractor shall provide and pay for field engineering services by a
California-registered engineer, required for the project, including, without
limitations:

(1) Survey work required in execution of the Project.

(2) Civil or other professional engineering services specified, or required to
execute Contractor's construction methods.

1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEERS:
Contractor shall only use a qualified licensed engineer or registered land surveyor, to
whom District makes no objection.

1.04 SURVEY REFERENCE POINTS:

A. Existing basic horizontal and vertical control points for the Project are those
designated on the Drawings.

B. Contractor shall locate and protect control points prior to starting Site Work
and preserve all permanent reference points during construction. In addition
Contractor shall:

(1) Make no changes or relocation without prior written notice to District
and Architect.

(2) Report to District and Architect when any reference point is lost or
destroyed, or requires relocation because of necessary changes in
grades or locations.
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(3) Require surveyor to replace Project control points based on original
survey control that may be lost or destroyed.

1.05 RECORDS:

Contractor shall maintain a complete, accurate log of all control and survey work as
it progresses.

1.06 SUBMITTALS:

A. Contractor shall submit name and address of Surveyor and Professional
Engineer to District and Architect prior to its/their work on the Project.

B. On request of District and Architect, Contractor shall submit documentation to
verify accuracy of field engineering work, at no additional cost to the District.

C. Contractor shall submit a certificate signed by registered engineer or surveyor
certifying that elevations and locations of improvements are in conformance
or nonconformance with Contract Documents.

PART 2 — PRODUCTS Not Used.
PART 3 - EXECUTION
3.01 COMPLIANCE WITH LAWS:

Contractor is responsible for meeting all applicable codes, OSHA, safety and shoring
requirements.

3.02 NONCONFORMING WORK:

Contractor is responsible for any re-surveying required by correction of
nonconforming work.

END OF DOCUMENT
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PART 1

DOCUMENT 01 73 29

CUTTING AND PATCHING

— GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

General Conditions, including, without limitation, Inspector, Inspections, and
Tests, Integration of Work, Nonconforming Work, and Correction of Work, and
Uncovering Work;

Special Conditions;

Hazardous Materials Procedures and Requirements;

Hazardous Materials Certification;

Lead-Based Paint Certification;

Imported Materials Certification.

1.02 CUTTING AND PATCHING:

A. Contractor shall be responsible for all cutting, fitting, and patching, including
associated excavation and backfill, required to complete the Work or to:
(1) Make several parts fit together properly.
(2) Uncover portions of Work to provide for installation of ill-timed Work.
(3) Remove and replace defective Work.
(4) Remove and replace Work not conforming to requirements of Contract
Documents.
(5) Remove Samples of installed Work as specified for testing.
(6) Provide routine penetrations of non-structural surfaces for installation
of piping and electrical conduit.
(7) Attaching new materials to existing remodeling areas - including
painting (or other finishes) to match existing conditions.
B. In addition to Contract requirements, upon written instructions from the
District, Contractor shall uncover Work to provide for observations of covered
Work in accordance with the Contract Documents; remove samples of
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installed materials for testing as directed by District; and remove Work to
provide for alteration of existing Work.

Contractor shall not cut or alter Work, or any part of it, in such a way that
endangers or compromises the integrity of the Work, the Project, or work of
others.

1.03 SUBMITTALS:

A. Prior to any cutting or alterations that may affect the structural safety of
Project, or work of others, and well in advance of executing such cutting or
alterations, Contractor shall submit written notice to District pursuant to the
applicable notice provisions of the Contract Documents, requesting consent to
proceed with the cutting or alteration, including the following:

(1) The work of the District or other trades.

(2) Structural value or integrity of any element of Project.

(3) Integrity or effectiveness of weather-exposed or weather-resistant
elements or systems.

(4) Efficiency, operational life, maintenance or safety of operational
elements.

(5) Visual qualities of sight-exposed elements.

B. Contractor's Request shall also include:

(1) Identification of Project.

(2) Description of affected Work.

(3) Necessity for cutting, alteration, or excavations.

(4) Effects of Work on District, other trades, or structural or weatherproof
integrity of Project.

(5) Description of proposed Work:
(a) Scope of cutting, patching, alteration, or excavation.
(b) Trades that will execute Work.
(©) Products proposed to be used.
(d) Extent of refinishing to be done.

(6) Alternates to cutting and patching.

(7) Cost proposal, when applicable.
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(8) The scheduled date the Contractor intends to perform the Work and
the duration of time to complete the Work.

(9) Written permission of District or other District contractor(s) whose
work will be affected.

1.04 QUALITY ASSURANCE:

A.

Contractor shall ensure that cutting, fitting, and patching shall achieve
security, strength, weather protection, appearance for aesthetic match,
efficiency, operational life, maintenance, safety of operational elements, and
the continuity of existing fire ratings.

Contractor shall ensure that cutting, fitting, and patching shall successfully
duplicate undisturbed adjacent profiles, materials, textures, finishes, colors,
and that materials shall match existing construction. Where there is dispute
as to whether duplication is successful or has been achieved to a reasonable
degree, the District's decision shall be final.

1.05 PAYMENT FOR COSTS:

A.

PART 2

Cost caused by ill-timed or defective Work or Work not conforming to Contract
Documents, including costs for additional services of the District, its
consultants, including but not limited to the Construction Manager, the
Architect, the Project Inspector(s), Engineers, and Agents, will be paid by
Contractor and/or deducted from the Contract by the District.

District shall only pay for cost of Work if it is part of the original Contract Price
or if a change has been made to the contract in compliance with the
provisions of the General Conditions. Cost of Work performed upon
instructions from the District, other than defective or nonconforming Work,
will be paid by District on approval of written Change Order. Contractor shall
provide written cost proposals prior to proceeding with cutting and patching.

- PRODUCTS

2.01 MATERIALS:

A.

Contractor shall provide for replacement and restoration of Work removed.
Contractor shall comply with the Contract Documents and with the Industry
Standard(s), for the type of Work, and the Specification requirements for each
specific product involved. If not specified, Contractor shall first recommend a
product of a manufacturer or appropriate trade association for approval by the
District.

Materials to be cut and patched include those damaged by the performance of
the Work.
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PART 3

3.01

3.02

3.03

- EXECUTION

INSPECTION:

A.

Contractor shall inspect existing conditions of the Site and the Work, including
elements subject to movement or damage during cutting and patching,
excavating and backfilling. After uncovering Work, Contractor shall inspect
conditions affecting installation of new products.

Contractor shall report unsatisfactory or questionable conditions in writing to
District as indicated in the General Conditions and shall proceed with Work as
indicated in the General Conditions by District.

PREPARATION:

A.

Contractor shall provide shoring, bracing and supports as required to maintain
structural integrity for all portions of the Project, including all requirements of
the Project.

Contractor shall provide devices and methods to protect other portions of
Project from damage.

Contractor shall, provide all necessary protection from weather and extremes
of temperature and humidity for the Project, including without limitation, any
work that may be exposed by cutting and patching Work. Contractor shall
keep excavations free from water.

ERECTION, INSTALLATION AND APPLICATION:

A.

With respect to performance, Contractor shall:

(1) Execute fitting and adjustment of products to provide finished
installation to comply with and match specified tolerances and finishes.

(2) Execute cutting and demolition by methods that will prevent damage
to other Work, and provide proper surfaces to receive installation of
repairs and new Work.

(3) Execute cutting, demolition excavating, and backfilling by methods
that will prevent damage to other Work and damage from settlement.

Contractor shall employ original installer or fabricator to perform cutting and
patching for:

(1) Weather-exposed surfaces and moisture-resistant elements such as
roofing, sheet metal, sealants, waterproofing, and other trades.

(2) Sight-exposed finished surfaces.

Contractor shall execute fitting and adjustment of products to provide a
finished installation to comply with specified products, functions, tolerances,
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and finishes as shown or specified in the Contract Documents including,
without limitation, the Drawings and Specifications.

Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other
penetrations through surfaces. Contractor shall conform to all Code
requirements for penetrations or the Drawings and Specifications, whichever
calls for a higher quality or more thorough requirement. Contractor shall
maintain integrity of both rated and non-rated fire walls, ceilings, floors, etc.

Contractor shall restore Work which has been cut or removed. Contractor
shall install new products to provide completed Work in accordance with
requirements of the Contract Documents and as required to match
surrounding areas and surfaces.

Contractor shall refinish all continuous surfaces to nearest intersection as
necessary to match the existing finish to any new finish.

END OF DOCUMENT
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PART 1

DOCUMENT 01 76 00

ALTERATION PROJECT PROCEDURES

— GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

PART 2

General Conditions, including, without limitation, Integration of Work,
Purchase of Materials and Equipment, Uncovering of Work and
Non-conforming Work and Correction of Work and Trenches;

Special Conditions.

- PRODUCTS

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK:

A.

PART 3

New Materials: As specified in the Contract Documents including, without
limitation, in the Specifications, Contractor shall match existing products,
conditions, and work for patching and extending work.

Type and Quality of Existing Products: Contractor shall determine by
inspection, by testing products where necessary, by referring to existing
conditions and to the Work as a standard.

- EXECUTION

3.01 EXAMINATION:

A.

Contractor shall verify that demolition is complete and that areas are ready
for installation of new Work.

By beginning restoration Work, Contractor acknowledges and accepts the
existing conditions.

3.02 PREPARATION:

A.

Contractor shall cut, move, or remove items as necessary for access to
alterations and renovation Work. Contractor shall replace and restore these
at completion.

Contractor shall remove unsuitable material not as salvage unless otherwise
indicated in the Contract Documents. Unsuitable material may include,
without limitation, rotted wood, corroded metals, and deteriorated masonry
and concrete. Contractor shall replace materials as specified for finished
Work.
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Contractor shall remove debris and abandoned items from all areas of the Site
and from concealed spaces.

Contractor shall prepare surface and remove surface finishes to provide for
proper installation of new Work and finishes.

Contractor shall close openings in exterior surfaces to protect existing work
from weather and extremes of temperature and humidity. Contractor shall
insulate ductwork and piping to prevent condensation in exposed areas.
Contractor shall insulate building cavities for thermal and/or acoustical
protection, as detailed.

3.03 INSTALLATION:

A.

Contractor shall coordinate Work of all alternations and renovations to
expedite completion and to accommodate District occupancy.

Designated Areas and Finishes: Contractor shall complete all installations in
all respects, including operational, mechanical work and electrical work.

Contractor shall remove, cut, and patch Work in a manner to minimize
damage and to provide a means of restoring Products and finishes to original
or specified condition.

Contractor shall refinish visible existing surfaces to remain in renovated
rooms and spaces, to specified condition for each material, with a neat and
square or straight transition to adjacent finishes.

Contractor shall install products as specified in the Contract Documents,
including without limitation, the Specifications.

3.04 TRANSITIONS:

A.

Where new Work abuts or aligns with existing, Contractor shall perform a
smooth and even transition. Patched Work must match existing adjacent
work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new Work is
not possible, Contractor shall terminate existing surface along a straight line
at a natural line of division and make a recommendation for resolution to the
District and the Architect for review and approval.

3.05 ADJUSTMENTS:

A. Where removal of partitions or walls results in adjacent spaces becoming one,
Contractor shall rework floors, walls, and ceilings to a smooth plane without
breaks, steps, or bulkheads.

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit
a recommendation for providing a smooth transition to the District and the
Architect for review and approval.
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Contractor shall trim and seal existing wood doors and shall trim and paint
metal doors as necessary to clear new floor finish and refinish trim as
required.

D. Contractor shall fit Work at penetrations of surfaces.
3.06 REPAIR OF DAMAGED SURFACES:

A. Contractor shall patch or replace portions of existing surfaces, which are
damaged, lifted, discolored, or showing other imperfections, in the area where
the Work is performed.

B. Contractor shall repair substrate prior to patching finish.

3.07 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:

A. Cultivated or planted areas and other surface improvements which are
damaged by actions of the Contractor shall be restored by Contractor to their
original condition or better, where indicated.

B. Contractor shall protect and replace, if damaged, all existing guard posts,
barricades, and fences.

C. Contractor shall give special attention to avoid damaging or killing trees,
bushes and/or shrubs on the Premises and/or identified in the Contract
Documents, including without limitation, the Drawings.

3.08 FINISHES:

A. Contractor shall finish surfaces as specified in the Contract Documents,
including without limitations, the provisions of all Divisions of the
Specifications.

B. Contractor shall finish patches to produce uniform finish and texture over
entire area. When finish cannot be matched, Contractor shall refinish entire
surface to nearest intersections.

3.09 CLEANING:

A. Contractor shall continually clean the Site and the Premises as indicated in
the Contract Documents, including without limitation, the provisions in the
General Conditions and the Specifications regarding cleaning.

END OF DOCUMENT
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DOCUMENT 01 77 00

CONTRACT CLOSEOUT AND FINAL CLEANING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of Work;
B. Special Conditions;
C. Temporary Facilities and Controls.

CLOSEOUT PROCEDURES

Contractor shall comply with all closeout provisions as indicated in the General
Conditions.

FINAL CLEANING

A. Contractor shall execute final cleaning prior to final inspection.

B. Contractor shall clean interior and exterior glass and all surfaces exposed to
view; remove temporary labels, tape, stains, and foreign substances, polish

transparent and glossy surfaces, wax and polish new vinyl floor surfaces,
vacuum carpeted and soft surfaces.

C. Contractor shall clean equipment and fixtures to a sanitary condition.

D. Contractor shall replace filters of operating equipment.

E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage
systems.

F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped
surfaces.

G. Contractor shall remove waste and surplus materials, rubbish, and

construction facilities from the Site and surrounding areas.
ADJUSTING

Contractor shall adjust operating products and equipment to ensure smooth and
unhindered operation.
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1.05 RECORD DOCUMENTS AND SHOP DRAWINGS

A.

Contractor shall legibly mark each item to record actual construction,
including:

(1) Measured depths of foundation in relation to finish floor datum.

(2) Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permit surface improvements.

(3) Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of the Work.

(4) Field changes of dimension and detail.

(5) Details not on original Contract Drawings

(6) Changes made by modification(s).

(7) References to related Shop Drawings and modifications.
Contractor will provide one set of Record Drawings to District.

Contractor shall submit all required documents to District and/or Architect
prior to or with its final Application for Payment.

1.06 INSTRUCTION OF DISTRICT PERSONNEL

A.

Before final inspection, at agreed upon times, Contractor shall instruct
District's designated personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

For equipment requiring seasonal operation, Contractor shall perform
instructions for other seasons within six months or by the change of season.

Contractor shall use operation and maintenance manuals as basis for
instruction. Contractor shall review contents of manual with personnel in
detail to explain all aspects of operation and maintenance.

Contractor shall prepare and insert additional data in Operation and
Maintenance Manual when the need for such data becomes apparent during
instruction.

Contractor shall review contents of manual with personnel in detail to explain
all aspects of operation and maintenance.

1.07 SPARE PARTS AND MAINTENANCE MATERIALS

A. Contractor shall provide products, spare parts, maintenance, and extra
materials in quantities specified in the Specifications and in Manufacturer's
recommendations.
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B. Contractor shall provide District with all required Operation and Maintenance
Data at one time. Partial or piecemeal submissions of Operation and
Maintenance Data will not be accepted.
PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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PART 1

DOCUMENT 01 78 23

OPERATION AND MAINTENANCE DATA

— GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Completion of the Work;

Special Conditions.

1.02 QUALITY ASSURANCE:

Contractor shall prepare instructions and data by personnel experienced in
maintenance and operation of described products.

1.03 FORMAT:

A.

Contractor shall prepare data in the form of an instructional manual entitled
“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” ("Manual”).

Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side
rings, with durable plastic covers; two inch maximum ring size. When multiple
binders are used, Contractor shall correlate data into related consistent
groupings.

Cover: Contractor shall identify each binder with typed or printed title
"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list
title of Project and identify subject matter of contents.

Contractor shall arrange content by systems process flow under section
numbers and sequence of Table of Contents of the Contract Documents.

Contractor shall provide tabbed fly leaf for each separate product and system,
with typed description of product and major component parts of equipment.

Text: The content shall include Manufacturer's printed data, or typewritten
data on 24-pound paper.

Drawings: Contractor shall provide with reinforced punched binder tab and
shall bind in with text; folding larger drawings to size of text pages.

1.04 CONTENTS, EACH VOLUME:

A. Table of Contents: Contractor shall provide title of Project; names, addresses,
and telephone numbers of the Architect, any engineers, subconsultants,
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Subcontractor(s), and Contractor with name of responsible parties; and
schedule of products and systems, indexed to content of the volume.

B. For Each Product or System: Contractor shall list names, addresses, and
telephone numbers of Subcontractor(s) and suppliers, including local source
of supplies and replacement parts.

C. Product Data: Contractor shall mark each sheet to clearly identify specific
products and component parts, and data applicable to installation. Delete
inapplicable information.

D. Drawings: Contractor shall supplement product data to illustrate relations of
component parts of equipment and systems, to show control and flow
diagrams. Contractor shall not use Project Record Documents as
maintenance drawings.

E. Text: Contractor shall include any and all information as required to
supplement product data. Contractor shall provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions.

F. Warranties and Bonds: Contractor shall bind in one copy of each.
1.05 MANUAL FOR MATERIALS AND FINISHES:

A. Building Products, Applied Materials, and Finishes: Contractor shall include
product data, with catalog number, size, composition, and color and texture
designations. Contractor shall provide information for re-ordering custom
manufactured products.

B. Instructions for Care and Maintenance: Contractor shall include
Manufacturer's recommendations for cleaning agents and methods,
precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

C. Moisture Protection and Weather Exposed Products: Contractor shall include
product data listing applicable reference standards, chemical composition, and
details of installation. Contractor shall provide recommendations for
inspections, maintenance, and repair.

D. Additional Requirements: Contractor shall include all additional requirements
as specified in the Specifications.

E. Contractor shall provide a listing in Table of Contents for design data, with
tabbed fly sheet and space for insertion of data.

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS:

A. Each Item of Equipment and Each System: Contractor shall include
description of unit or system, and component parts and identify function,
normal operating characteristics, and limiting conditions. Contractor shall
include performance curves, with engineering data and tests, and complete
nomenclature, and commercial number of replaceable parts.
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Panelboard Circuit Directories: Contractor shall provide electrical service
characteristics, controls, and communications.

Contractor shall include color coded wiring diagrams as installed.

Operating Procedures: Contractor shall include start-up, break-in, and routine
normal operating instructions and sequences. Contractor shall include
regulation, control, stopping, shut-down, and emergency instructions.
Contractor shall include summer, winter, and any special operating
instructions.

Maintenance Requirements: Contractor shall include routine procedures and
guide for trouble-shooting; disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking instructions.

Contractor shall provide servicing and lubrication schedule, and list of
lubricants required.

Contractor shall include manufacturer's printed operation and maintenance
instructions.

Contractor shall include sequence of operation by controls manufacturer.

Contractor shall provide original manufacturer's parts list, illustrations,
assembly drawings, and diagrams required for maintenance.

Contractor shall provide control diagrams by controls manufacturer as
installed.

Contractor shall provide Contractor's coordination drawings, with color coded
piping diagrams as installed.

Contractor shall provide charts of valve tag numbers, with location and
function of each valve, keyed to flow and control diagrams.

Contractor shall provide list of original manufacturer's spare parts, current
prices, and recommended quantities to be maintained in storage.

Additional Requirements: Contractor shall include all additional requirements
as specified in Specification(s).

Contractor shall provide a listing in Table of Contents for design data, with
tabbed fly sheet and space for insertion of data.

1.07 SUBMITTAL:

A. Contractor shall submit to the District for review two (2) copies of preliminary
draft or proposed formats and outlines of the contents of the Manual within
thirty (30) days of Contractor’s start of Work.

B. For equipment, or component parts of equipment put into service during
construction and to be operated by District, Contractor shall submit draft
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content for that portion of the Manual within ten (10) days after acceptance of
that equipment or component.

C. Contractor shall submit two (2) copies of a complete Manual in final form prior
to final Application for Payment. Copy will be returned with Architect/Engineer
comments. Contractor must revise the content of the Manual as required by
District prior to District's approval of Contractor’s final Application for
Payment.

D. Contractor must submit two (2) copies of revised Manual in final form within
ten (10) days after final inspection.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.
END OF DOCUMENT
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PART 1

1.01

DOCUMENT 01 78 36

WARRANTIES

- GENERAL

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Warranty/Guarantee
Information;

B. Special Conditions.

1.02 FORMAT

A. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch,
three-side rings, with durable plastic covers; two inch maximum ring size.

B. Cover: Contractor shall identify each binder with typed or printed title
"WARRANTIES” and shall list title of Project.

C. Table of Contents: Contractor shall provide title of Project; name, address,
and telephone number of Contractor and equipment supplier; and name of
responsible principal. Contractor shall identify each item with the number and
title of the specific Specification, document, provision, or section in which the
name of the product or work item is specified.

D. Contractor shall separate each warranty with index tab sheets keyed to the
Table of Contents listing, providing full information and using separate typed
sheets as necessary. Contractor shall list each applicable and/or responsible
Subcontractor(s), supplier(s), and/or manufacturer(s), with name, address,
and telephone number of each responsible principal(s).

1.03 PREPARATION:

A. Contractor shall obtain warranties, executed in duplicate by each applicable
and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within
ten (10) days after completion of the applicable item or work. Except for
items put into use with District's permission, Contractor shall leave date of
beginning of time of warranty blank until the date of completion is
determined.

B. Contractor shall verify that documents are in proper form, contain full
information, and are notarized, when required.

C. Contractor shall co-execute submittals when required.

D. Contractor shall retain warranties until time specified for submittal.
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1.04 TIME OF SUBMITTALS:

A. For equipment or component parts of equipment put into service during
construction with District's permission, Contractor shall submit a draft
warranty for that equipment or component within ten (10) days after
acceptance of that equipment or component.

B. Contractor shall submit for District approval all warranties and related
documents within ten (10) days after date of completion. Contractor must
revise the warranties as required by the District prior to District's approval of
Contractor’s final Application for Payment.

C. For items of work delayed beyond date of completion, Contractor shall provide
an updated submittal within ten (10) days after acceptance, listing the date of
acceptance as start of warranty period.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.
END OF DOCUMENT
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PART 1

DOCUMENT 01 78 39

RECORD DOCUMENTS

- GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

PART 2

General Conditions, including, without limitation, Documents on Work;
Special Conditions.

- RECORD DRAWINGS

2.01 GENERAL:

A.

As indicated in the Contract Documents, the District will provide Contractor
with one set of reproducible, full size original Contract Drawings (mylars).

Contractor shall maintain at each Project Site one set of marked-up plans and
shall transfer all changes and information to those marked-up plans, as often
as required in the Contract Documents, but in no case less than once each
month. Contractor shall submit to the Project Inspector one set of
reproducible vellums of the Project Record Drawings (“As-Builts”) showing all
changes incorporated into the Work since the preceding monthly submittal.
The As-Builts shall be available at the Project Site. The Contractor shall
submit reproducible vellums at the conclusion of the Project following review
of the blueline prints.

Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed
letters.

All deviations in construction, including but not limited to pipe and conduit
locations and deviations caused by without limitation Change Orders,
Construction Claim Directives, RFI's, and Addenda, shall be accurately and
legibly recorded by Contractor.

Locations and changes shall be done by Contractor in a neat and legible
manner and, where applicable, indicated by drawing a "cloud" around the
changed or additional information.

2.02 RECORD DRAWING INFORMATION:

A. Contractor shall record the following information:

(1) Locations of Work buried under or outside each building, including,
without limitation, all utilities, plumbing and electrical lines, and
conduits.
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PART 3

(2) Actual numbering of each electrical circuit to match panel schedule.

(3) Locations of significant Work concealed inside each building whose
general locations are changed from those shown on the Contract
Drawings.

(4) Locations of all items, not necessarily concealed, which vary from the
Contract Documents.

(5) Installed location of all cathodic protection anodes.

(6) Deviations from the sizes, locations, and other features of installations
shown in the Contract Documents.

(7) Locations of underground work, points of connection with existing
utilities, changes in direction, valves, manholes, catch basins, capped
stubouts, invert elevations, etc.

(8) Sufficient information to locate Work concealed in each building with
reasonable ease and accuracy.

In some instances, this information may be recorded by dimension. In other
instances, it may be recorded in relation to the spaces in the building near
which it was installed.

Contractor shall provide additional drawings as necessary for clarification.

Contractor shall provide reproducible record drawings, made from final Shop
Drawings marked "No Exceptions Taken" or "Approved as Noted."

After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide electronic copies of the drawings (in PDF
format) with one file with all of the sheets and one set of individual sheet files
at the conclusion of the Project.

- RECORD SPECIFICATIONS

3.01 GENERAL:

A. Contractor shall mark each section legibly to record manufacturer, trade
name, catalog number, and supplier of each Product and item of equipment
actually installed.

B. After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide one electronic copy of the specifications (in
PDF format) at the conclusion of the Project.
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PART 4 - MAINTENANCE OF RECORD DOCUMENTS
4.01 GENERAL

A. Contractor shall store Record Documents apart from documents used for
construction as follows:

(1) Provide files and racks for storage of Record Documents.

(2) Maintain Record Documents in a clean, dry, legible condition and in

good order.
B. Contractor shall not use Record Documents for construction purposes.
PART 5 — PRODUCTS Not Used.
END OF DOCUMENT
CORNING UNION ELEMENTARY SCHOOL RECORD DOCUMENTS

DISTRICT DOCUMENT 01 78 39-3



