

**MOUNTAIN EMPIRE UNIFIED
SCHOOL DISTRICT**



**REQUEST FOR PROPOSALS (RFP) FOR
GEOTECHNICAL SERVICES MEHS REBUILD**

ADDENDUM #1

March 13, 2026

NOTICE TO PROPOSERS:

The following changes, additions and clarifications have been made to the original RFP documents and shall be incorporated into the Proposer's response. The Proposer shall acknowledge receipt of this Addendum where required in its submittal. All other aspects of the RFP shall remain unchanged. In case of conflict between the provision of the original RFP documents and a provision of this Addendum, the provision of this Addendum shall govern.

Some questions may have been re-worded for clarity and multiple questions on the same subject may have been combined.

1. The District has received Requests for Clarifications/Questions. These are listed below along with answers:

Question 1: For the Phase 1 Design services, can the borings be performed on school days or will they need to be performed outside of standard business hours?

ANSWER: The District can coordinate boring during standard operation hours, but this will need to be coordinated 48 hours in advance of work. Outside of business/ school hours is acceptable, but will be performed at no extra cost to the district.

ADDENDUM #1 - MEUSD GEOTECHNICAL MEHS REBUILD

Question 2: For the Phase 2 Construction services, the RFP mentions the construction will be done in phases. Does the District have any general phasing plans they can provide?

ANSWER: Yes. General phasing schedule will be available on the website Monday 3/16/2026, but are subject to change through the DSA submission in November as coordinated with the LLB contractor once selected.

Question 3: Will the District need assistance with Hazardous Building Materials? Such as an initial survey of the existing building to be demolished? Or abatement oversight during demolition?

ANSWER: Yes. The District will be sending out a separate RFP for these services.

END OF ADDENDUM