

Ernest F. Houle
Superintendent-Director

Patrick O'Rourke
Principal

Stefanie Fields
Director of Business Operations



**ADDENDUM NO. 3 – May 29, 2026
(PLEASE SEE ACKNOWLEDGEMENT FORM TO BE RETURNED WITH RFQ)**

RE: RFQ 622 – Assabet Valley Regional Vocational School District: Site Work

FROM: Assabet Valley Regional Vocational School District
512 Fitchburg Street
Marlborough, MA 01752

TO: ALL INTERESTED BIDDERS

This Addendum forms a part of the Request for Quotes Instructions and modifies the Bidding Documents as noted below.

Postponement of Quote Submission Deadline

The deadline for the submission of bids, originally scheduled for June 4, 2026 at 10:00 AM is hereby postponed.

Reason for Postponement

The Awarding Authority is postponing this procurement to allow time for the receipt and incorporation of critical additional technical information from the town engineer. This delay ensures all parties have complete and accurate information to prepare competitive quotes.

New Quote Submission Schedule

Quotes will now be received until June 15, 2026 at 10:00 AM

Ernest F. Houle
Superintendent-Director

Patrick O'Rourke
Principal

Stefanie Fields
Director of Business Operations



RFQ ADDENDUM NO. 3 – ACKNOWLEDGEMENT FORM
(MUST BE RETURNED WITH QUOTE SUBMISSION)

ACKNOWLEDGEMENT OF RECEIVING ADDENDUM#3 ISSUED ON MAY 29, 2026

NAME OF FIRM: _____

NAME OF CONTACT: _____

EMAIL ADDRESS: _____

PHONE #: _____

MAILING ADDRESS: _____

By signing below, I acknowledge receipt of the addendum listed above. I further certify that any changes caused by the addendum are incorporated into our response to this procurement action.

SIGNATURE OF AUTHORIZED AGENT: _____

DATE: _____