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Bridgeway Island Carpet Refresh Phase II Project 
Bridgeway Island K-8 School 

 
ADDENDUM NO. 1  

 
January 28, 2026 

 
Owner:​​ ​ ​ Washington Unified School District 
​ ​ ​ ​ 930 Westacre Rd. 
​ ​ ​ ​ West Sacramento, CA 95691 
 
 
This Addendum has been prepared to clarify, modify, delete, or add to the drawings and/or 
specifications for the above referenced project, and revisions to items listed here shall 
supersede description thereof prior to the above stated date. All conditions not specifically 
referenced here shall remain the same. It is the obligation of the Prime Contractor to make 
subcontractors aware of any items herein that may affect submitted bids. 
Acknowledge receipt of this addendum by inserting its number and date in the bidding 
documents. Failure to do so may subject bidder to disqualification. 
All addenda items refer to the plans and specifications unless specifically noted otherwise. 
 
TOTAL PAGES IN THIS ADDENDUM (including attachments): 5 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Washington Unified School District 
 

Project No. 2627-2 
 

Bridgeway Island Carpet Refresh Phase II Project 
Bridgeway Island K-8 School 

 
 

ADDENDUM NO. 1  
 

PART A - BIDDING AND CONTRACT REQUIREMENTS 
 
​ The bid date has not changed.  Bids are due Thursday, February 5, 2026, by 3:00 

 p.m. at the Washington Unified District Office, 930 Westacre Road, West 
 Sacramento, CA 95691 

 
 
PART B - DRAWINGS 
 
 
 
Part C - RESPONSES TO CONTRACTORS' QUESTIONS  
 
Q:​ We would like to substitute the specified Bentley carpet for the attached​
​ Tarkett Shift Print carpet tile? 
A:​ Bentley Carpet is the district standard.  

 
Q:​ Please confirm asbestos testing of the carpet and cove base adhesives will​
​ be completed prior to the start of the project. 
A:​ Asbestos testing will not be performed for this project. The school was completed in​
​ 2009. 

 
 

 
List of Attachments 
 
1.1​ Pre-bid Conference and Site Visit Agenda dated January 22, 2026 (1 page) 



1.2​ Pre-Bid Conference and Site Visit Sign-In Sheet dated January 22, 2026​ ​
​ (1 page) 

End of Addendum 
 
 

 
 
 

 



 
 

Washington Unified School District  
Carpet Refresh Phase II Project 

Project No. 2627-2 
MANDATORY PRE-BID CONFERENCE & SITE VISIT AGENDA 

 
Date:​ ​ Thursday, January 22, 2026​ ​ ​ ​ ​             Time: 4:00 p.m. 
Schools:​ Bridgeway Island K-8 School 
Bid Date: ​ ​ Thursday, February 5, 2026, by 3:00:00 p.m. at the District Facilities Office, 930 Westacre 

Road, West Sacramento, California 95691. 
I.​ Meeting Called to Order 
II.​ Introduction of Project Team 

A.​ District Representative(s) 
III.​ Bidding Documents: Available from District 

https://www.wusd.k12.ca.us/Departments/Business-Services/Facilities-Construction--Planning/Curr
ent-RFPs-and-Projects/index.html. 

IV.​ Contracting Format: (1) Prime Contract  
V.​ Scope of Work Description(s):  Document 01 11 00 Summary of Work and Site Plans 
VI.​ Estimated Budget: $110,000 
VII.​ Bidding and Contract Award Requirements: 

A.​ License requirement(s): A, B and/or C 
B.​ Prevailing Wages - certified payrolls, payroll records and other documents shall be required along 

with your progress billings: www.dir.ca.gov/dlsr/DPreWageDetermination.htm 
C.​ DIR Registration of Contractor & Subcontractors (See General Conditions, Section 00 72 13) 
D.​ Davis-Bacon Act reporting requirements for federal funding (See Special Conditions, Section 00  
​ 73 00) 
E.​ Bond and Insurance Requirements (See General Conditions, Section 00 72 13) 
F.​ Bid Form (See Bid Form, Section 00 41 13): 

1.​ Completed Forms  
a.​ Bid Bond or Certified Check, 10% of bid   
b.​ Designated Subcontractors List  
c.​ Site Visit Certification   
d.​ Non-Collusion Declaration 

VIII.​ Inspection Procedures: N/A – non-DSA Project 
IX.​ Project Schedule: See Document 00 01 20 List of Schedules.  The start date of construction is June 10, 

2026, and the completion date is July 24, 2026. 
X.​ Department of Justice (DOJ) Clearance, Badges, and Security: District Protocols - DOJ clearance and  

e.​ badging requirement.  
XI.​ Site Information: 

​ A.​ Contact: Daniel Gandara O: 916-375-7600 ext. 1014 
​ B.​ Site access, temporary facilities, staging areas, and parking  
​ C.​ Conduct on school premises: No dialogue or contact with students, no smoking or tobacco, and 

​ all employees on site are to conduct themselves professionally. 
​ D.​ Contractor’s working hours: 7:00 am - 3:30 pm Monday through Friday. 
​ E.​ Contractor’s supervision: The designated Superintendent must be present at all times when  
​ ​ Subcontractors or self-performance work is taking place. 

XII.​ Questions 
XIII.​ Site Walks 
 

Important note: Responses to inquiries and discussions occurring at this pre-bid walk-through shall in no way 
change or modify the bid documents. The bid documents will be affected only by addenda issued prior to the bid 
date. 
 

Send written inquiries by EOB January 27, 2026, to: facilities@wusd.k12.ca.us​   

https://www.wusd.k12.ca.us/Departments/Business-Services/Facilities-Construction--Planning/Current-RFPs-and-Projects/index.html
https://www.wusd.k12.ca.us/Departments/Business-Services/Facilities-Construction--Planning/Current-RFPs-and-Projects/index.html
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