

ADDENDUM #2 to the Request for Proposals for Lease-Leaseback Preconstruction & Construction Services on the PUSD – Highlands ES – Portables Replacement Project

Addendum No. 2

Date: November 03, 2025

The Following Changes, deletions, additions, and/or alterations in, on and to the drawings and specifications shall apply to proposals made for and to the execution of the various parts of the work affected thereby.

Careful Note of This Addendum shall be taken by all parties of interest so that the proper allowance may be made in all computations, estimates and contracts, and all trades affected shall be fully advised in the performance of the work which will be required of them.

In Case of Conflict between Drawings, specifications, and this Addendum, this Addendum shall govern. This Addendum supersedes all previous drawings, specifications, and instructions pertaining to these items.

I. DRAWING CHANGES:

NONE

II. SPECIFICATIONS CHANGES:

NONE

III. NEW DRAWINGS ISSUED WITH THIS ADDENDUM:

NONE

IV. NEW SPECIFICATIONS ISSUED WITH THIS ADDENDUM:

NONE

V. CLARIFICATION:

- a. Take note that the District is hereby **rescinding** this Request for Proposals for Lease-Leaseback Preconstruction & Construction Services on the PUSD – Highlands ES – Portables Replacement Project. This is due to potential legal ramifications that could result from the procurement method that was used by the District in order to select the Modular Building(s) to be furnished for this Project. A RFP, utilizing the **Best Value** method of procurement for the Modular Building(s), will be issued at some point in January 2026.

VI. ATTACHMENTS:

NONE

END OF ADDENDUM #1